

**UNHCR**United Nations High Commissioner for Refugees
Haut Commissariat des Nations Unies pour les réfugiés

Annex A: Scope of Work/Schedule of Requirements and Technical Specifications

Construction of a 6 Kilometers Long Open Drainage in Domiz 1 Refugee Camp in Iraq

Constructing of a 6 Kilometers Long Open Drainage in Domiz 1 Refugee Camp in Duhok Governorate in Iraq, a part of the Kuwait Fund for Arab Economic Development (KFAED), will support families to have better drainage system.

The work includes important and necessary activities only to ensure provision of basic living requirements for the family. Work is to be carried out by a contractor approved by UNHCR and in coordination with the local government to complete the work according to IGTS.

The quality of the work and the materials supplied by the contractor will be inspected by UNHCR engineers and the local government engineers. The work must be within engineering specifications/standards and time limit.

The Contractor is required to complete upgrading works as per the Bill of Quantities, and Technical Specifications within 180 days for each Lot.

Related Services

No	Item/s to be Supplied	Description/ Specifications of Goods	Related Services	Contract Duration
1	Construction of a 6 Kilometers Long Open Drainage in Domiz 1 Refugee Camp in Iraq	As per BOQs	As per BOQs	180 days for each Lot

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note of the following additional requirements, conditions, and related services pertaining to the fulfillment of the requirements:

Delivery Terms of the Construction Materials	DAP
Exact Address	Construction of a 6 Kilometers Long Open Drainage in Domiz 1 Refugee Camp in Iraq
Testing Requirements	All construction materials should be tested according to construction work specifications (Iraq General Technical Specifications)
Technical Support Requirements	As per the BOQs.
Duration of Contract	180 days for each Lot
Payment Terms	Civil Works: a) 1st progress payment (30%) of the total scope of work based on the Contracted BOQ.

	<p>b) 2nd progress payment of additional 30% of the total scope of work on the contracted BOQs.</p> <p>c) Upon substantial completion of works for the remaining 30% thus Completing 90% works on the contracted BOQs.</p> <p>Retention (Retention (10%) Upon Certificate of Final Completion (Completion of Defects Liability Period) inclusive executing the outstanding list (snag list) if any.</p>
Conditions for Release of Payment	<ol style="list-style-type: none">1) Approved Requests for Inspections from the supervision engineer.2) Approved detailed quantities sheets (take-off sheets) from the supervision engineer.3) Approval from UNHCR's Representative on the whole process.