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INVITATION TO BID - ITB
Goods & related services

Ref: ICTP 24/08/ITB/LB/DIPL_HVAC-ELEC

(Please quote this UNESCO reference in all correspondence)

Date 26/02/2024

You are invited to submit a bid for HVAC, electrical system for the renovation of the ICTP student area
(approx. 500 sg. meters) in accordance with the present solicitation document and BOMs attached
hereto. Site of works is Leonardo building, located in Strada Costiera 11, Trieste IT.

The Invitation to Bid (ITB) consists of this cover page and the following Annexes:

Part 1
Annex |
Annex ||
Annex Il
Annex IV
Annex V
Annex VI
Part 2
Annex VII
Part 3
Annex VIl
Annex IX

Bidding Procedures
Instructions to Bidders

Bid Data Sheet

Bid Submission Form

Price Schedule Form

Intention To Bid Form

Bidder Information Form

Supply Requirements

Statement of Works and BOMs

Contract
Draft Contract and General Terms and Conditions for Large Works
Special Contract Conditions

Your bid, submitted via secure email address, should reach the following address no later than 28
MARCH 2024 13:00 HRS CET Trieste IT.

This letter is not to be construed in any way as an offer of contract. Your bid could, however, form the
basis for a contract between your company and UNESCO.

Bidders are kindly requested to acknowledge the receipt of the ITB using the Intention to Bid Form on

Annex V.

For and on behalf of UNESCO:

W hng

Atish Dabholkar
Director, ICTP
Assistant Director General, UNESCO



Mobile User
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ANNEX | — Instructions to Bidders

The Instructions to Bidders contain general guidelines and instructions on the preparation, clarification, and
submission of Bids.

A. INTRODUCTION

1. General

UNESCO as the Purchaser invites Sealed Bids for the supply of HVAC and electrical system for the
renovation of the ICTP student area (approx. 500 sg. meters).

2. Eligible Bidders

Bidders should not be associated, or have been associated in the past, directly or indirectly, with a firm
or any of its affiliates which have been engaged by the Purchaser to provide consulting services for
the preparation of the specifications, and other documents to be used for the procurement of goods to
be purchased under this Invitation to Bid.

This bid is open to all national and international suppliers who are legally constituted and can provide
the requested works and goods in Italy.

Bidders are ineligible if at the time of submission of the offer:

(a) They are listed on the exclusion list published on the global portal for suppliers of the United
Nations Organization, (http://www.ungm.org) due to fraudulent activities.

(b) Their name appear on the Consolidated United Nations Security Council Sanctions List which
includes all individuals and entities subject to sanctions measures imposed by the Security Council.
(c)They are excluded by the World Bank Group.

3. Fraud and corruption

UNESCO requires that bidders, contractors and their subcontractors adhere to the highest standard of
moral and ethical conduct during the procurement and execution of UNESCO contracts and do not
engage in corrupt, fraudulent, collusive, coercive or obstructive practices.

For the purpose of this provision such practices are collectively referred to as “fraud and corruption”
and defined as follows:

e “Corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, an undue
advantage, in order that the person receiving the advantage, or a third person, act or refrain
from acting in the exercise of their official duties, or abuse their real or supposed influence;

e “Fraudulent practice” is a knowing misrepresentation of the truth or concealment of a material
fact aiming at misleading another party in view of obtaining a financial or other benefit or
avoiding an obligation, or in view of having another party act to their detriment;

e “Collusive practice” means an arrangement between two or more parties designed to achieve
an improper purpose, including influencing improperly the actions of another party;

e “Coercive practice” means impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party.
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e “Obstructive practice” means acts intended to materially impede the exercise of UNESCO'’s
contractual rights of audit, investigation and access to information, including destruction,
falsification, alteration or concealment of evidence material to a UNESCO investigation into
allegations of fraud and corruption.

e “Unethical practice” means conduct or behaviour that is contrary to Staff or Supplier codes of
conduct, such as those relating to conflict of interest, gifts, hospitality, postemployment
provisions, abuse of authority and harassment.

UNESCO expects that all suppliers who wish to do business with UNESCO will embrace the United
Nations Supplier Code of Conduct

UN Agencies have adopted a zero tolerance policy on gifts and therefore, it is of overriding importance
that UNESCO staff should not be placed in a position where their actions may constitute or could be
reasonably perceived as reflecting favourable treatment of an individual or entity by accepting offers of
gifts, hospitality or other similar favours. Vendors are therefore requested not to send or offer gifts or
hospitality to UNESCO personnel.

UNESCO will:

e Reject a proposal to award a contract if it determines that a vendor recommended for award
has engaged in fraud and corruption in competing for the contract in question.

e Cancel or terminate a contract if it determines that a vendor has engaged in fraud and
corruption in competing for or in executing a UNESCO contract.

e Declare a vendor ineligible, either indefinitely or for a stated period of time, to become a UN
registered vendor if it at any time determines that the vendor has engaged in fraud and
corruption in competing for or in executing a UNESCO contract.

Any concern or evidence that corruption or fraud may have occurred or is occurring related to a
UNESCO contract shall be forwarded to the Office of Internal Oversight. Please refer to how-to-report-
fraud-corruption-or-abuse.

4. Cost of Bid

The Bidder shall bear all costs associated with the preparation and submission of the Bid, and the
procuring UNESCO will in no case be responsible or liable for those costs, regardless of the conduct
or outcome of the solicitation.

B. SOLICITATION DOCUMENTS

5. Examination of Solicitation Documents

The Bidder is expected to examine all corresponding instructions, forms, terms and specifications
contained in the Solicitation Documents. Failure to comply with these documents will be at the Bidder’s
risk and may affect the evaluation of the Bid.

6. Clarification of Solicitation Documents

A prospective Bidder requiring any clarification of the Solicitation Documents may notify UNESCO in
writing. The response will be made in writing to any request for clarification of the Solicitation
Documents that it receives earlier than two weeks prior to the Deadline for the Submission of Bids.
Written copies of the response (including an explanation of the query but without identifying the source
of inquiry) will be sent to all prospective Bidders that received the Solicitation Documents.
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7. Amendments of Solicitation Documents

Prior to the Deadline for Submission of Bids, UNESCO may, for any reason, whether at its own
initiative or in response to a clarification requested by a prospective Bidder, amend the Solicitation
Documents. All prospective Bidders that have received the Solicitation Documents will be notified in
writing of any amendments. In order to afford prospective Bidders reasonable time in which to take the
amendments into account in preparing their offers, UNESCO may, at its discretion, extend the
Deadline for the Submission of Bids.

C. PREPARATION OF BIDS

8. Language of the Bid

The Bid prepared by the Bidder and all correspondence and documents relating to the Bid exchanged
by the Bidder and UNESCO shall be written in the language indicated on the Bid Data Sheet (Annex

).

9. Documents Comprising the Bid

The Bid must comprise the following documents:

(a) a Bid Submission form;
(b) a Price Schedule completed in accordance with the Annexes IV, VII, and VIl and clause 12 of
Instructions to Bidders;

(c) documentary evidence established in accordance with clause 10 of Instructions to Bidders that
the Bidder is eligible to and is qualified to perform the contract if its Bid is accepted;

(d) documentary evidence established in accordance with clause 11 of Instructions to Bidders that
the works/goods and ancillary services to be supplied by the Bidder are eligible works/goods
and services and conform to the Bidding Documents.

10. Documents Establishing Bidder’s Eligibility and Qualifications

The Bidder shall furnish evidence of its status as qualified Supplier. The documentary evidence of the
Bidder's qualifications to perform the contract if its Bid is accepted shall be established to the
Purchaser’s satisfaction:

(a) that, in the case of a Bidder offering to supply goods under the contract which the Bidder did
not manufacture or otherwise produce, the Bidder has been duly authorised by the goods’
manufacturer or producer to supply the goods in the country of final destination.

(b) that, the Bidder has the financial, technical, and production capability necessary to perform the
contract.

11. Documents Establishing Goods’ Conformity to Bidding Documents

The Bidder shall also furnish as part of its Bid, documents establishing the conformity to the Bidding
Documents of all works, goods and related services which the Bidder proposes to supply under the
contract.

The documentary evidence of conformity to the Bidding Documents may be in the form of literature,
drawings, and data, and shall consist of:
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(a) a detailed description of the essential technical and performance characteristics of the goods;

(b) a list giving full particulars, including available sources and current prices of spare parts,
special tools, etc, necessary for the proper and continuing functioning of the goods for a
period to be specified in the Bid Data Sheet, following commencement of the use of the
goods.

12. Bid Currencies/Bid Prices

All prices shall be quoted in Euro. The Bidder shall indicate on the appropriate Price Schedule the unit
prices (where applicable) and total Bid Price of the goods it proposes to supply under the contract.

13. Period of Validity of Bids

Bids shall remain valid for 90 days after the date of Bid Submission prescribed by UNESCO pursuant
to clause 16 of Instructions to Bidders (Annex I). A Bid valid for a shorter period may be rejected as
non-responsive pursuant to clause 20 of Instructions to Bidders. In exceptional circumstances,
UNESCO may solicit the Bidder’s consent to an extension of the period of validity. The request and
the responses thereto shall be made in writing. Bidders granting the request will not be required nor
permitted to modify their Bids.

D. SUBMISSION OF BIDS

14. Format and Signing of Bids

A Bid shall contain no interlineations, erasures, or overwriting except, as necessary to correct errors
made by the Bidder, in which case such corrections shall be initialled by the person or persons signing
the bid.

15. Sending instructions

Bidders are required to send their offer in one single email as follows:

subject: 24/08/1TB/LB_DIPL_HVAC-ELEC - *name of firm*

body: no specific information or text is required

attachment. zip folder with required documents in relevant subfolders - for Italian firms, the price offer
document shall be signed in PADES and not CADES format.

Please name the zip file with your firm's name (e.g., MariorossiSpA_offer.pdf)

16. Deadline for Submission of Bids/Late Bids

16.1  Bids must be delivered submitted electronically to the secure email address on or before the
date and time specified in annex Il of these Solicitation Documents.

16.2 UNESCO may, at its discretion, extend this deadline for the submission of the bids by
amending the Bidding Documents in accordance with clause 7 of Instructions to Bidders, in
which case all rights and obligations of UNESCO and Bidders previously subject to the
deadline will thereafter be subject to the deadline as extended.

16.3  Any Bid received by UNESCO after the Deadline for Submission of Bids will be rejected and
returned unopened to the Bidder.

17. Modification and Withdrawal of Bids
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The Bidder may withdraw its Bid after submission, provided that written notice of the withdrawal is
received by UNESCO prior to the deadline for submission. No Bid may be modified after passing of
the Deadline for Submission of Bids. No Bid may be withdrawn in the interval between the Deadline for
Submission of Bids and the expiration of the Period of Bid Validity.

E. OPENING AND EVALUATION OF BIDS

18. Opening of Bids

UNESCO will open all Bids after the deadline for submissions and in accordance with the rules and
regulations of the organization. The opening of bids may or may not be in public.

19. Clarification of Bids

To assist in the examination, evaluation and comparison of Bids, UNESCO may at its discretion ask
the Bidder for clarification of its Bid. The request for clarification and the response shall be in writing
and no change in price or substance of the Bid shall be sought, offered or permitted.

20. Preliminary Examination:

20.1 Prior to the detailed evaluation, UNESCO will determine the substantial responsiveness of
each Bid to the Invitation to Bid (ITB). A substantially responsive Bid is one which conforms to
all the terms and conditions of the ITB without material deviations.

20.2 UNESCO will examine the bids to determine whether they are complete, whether any
computational errors have been made, whether the documents have been properly signed,
and whether the bids are generally in order.

20.3  Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the
unit price and the total price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price shall be corrected. If the Bidder does not accept the
correction of errors, its Bid will be rejected. If there is a discrepancy between words and
figures the amount in words will prevail.

20.4 A Bid determined as not substantially responsive will be rejected by UNESCO and may not
subsequently be made responsive by the Bidder by correction of the non-conformity.

21. Evaluation of Bids

Determination of compliance with the Solicitation Documents is based on the content of the Bid itself
without recourse to extrinsic evidence.

(a) Compliance with pricing conditions set in the ITB.

(b) Compliance with requirements relating to technical design features or product’s ability to
satisfy functional requirements.

(c) Compliance with Special and General Conditions specified by these Solicitation Documents.

(d) Compliance with start-up, delivery or installation deadlines set by the procuring entity.

(e) Demonstrated ability to comply with critical provisions such as execution of the Purchase

Order/Contract by honouring the tax-free status of the UN.
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(f) Demonstrated ability to honour important responsibilities and liabilities allocated to Supplier in
this ITB (e.g., performance guarantees, warranties, or insurance coverage, etc).

(9) Proof of after-sales service capacity and appropriateness of service network.

(h) Bidders shall comply with all mandatory requirements stated in the Statement of Works

(please see Annex VII par 6. Mandatory Requirements). Failure to comply with any of such
mandatory requirements shall result in the bid being rejected and no further evaluated.

(i) UNESCO expects Bidders to fully accept UNESCO’s Model Contract and General Terms and
Conditions of Contract for Large Works. Any deviations from such conditions may be a factor
in UNESCO'’s contract award decision.

)] In order to pass the technical evaluation, bidders shall also attend the mandatory site visit
to view the site of the works.

F. AWARD OF CONTRACT

22. Award Criteria

UNESCO will issue the Contract for Large Works to the lowest priced technically qualified Bidder.
UNESCO reserves the right to accept or reject any Bid, to annul the solicitation process and reject all
Bids at any time prior to award of Purchase Order/Contract, without thereby incurring any liability to
the affected Bidder(s) or any obligation to provide information on the grounds for UNESCO'’s action.
UNESCO reserves the right to split the award and award up to two contracts, one for LOT A, one for
LOT B (B1 + B2 + B3 + B4), if deems it in the best interest of the organization.

Bidders are encouraged to participate in both lots. Combined LOT A + LOT B offers will be given a
higher scoring.

23. UNESCO'’s Right to Vary Requirements at Time of Award and to Negotiate

UNESCO reserves the right at the time of making the award of contract to increase or decrease by up
to 20 % the quantity of works and goods specified in the Schedule of Requirements without any
change in unit prices or other terms and conditions.

UNESCO reserves the right to undertake further negotiations on the proposed offer.

24. Notification of Award

Prior to the expiration of the period of Bid Validity, UNESCO will send the successful Bidder the
Contract for Large Works. The Contract for Large Works may only be accepted by the Supplier's
signing and returning an acknowledgement copy of it or by timely delivery of the goods in accordance
with the terms of this Contract for Large Works, as herein specified. Acceptance of this Contract for
Large Works shall affect a contract between the parties under which the rights and obligations of the
parties shall be governed solely by the terms and conditions of this Contract for Large Works.

25. Signing of the Contract

The successful Bidder shall sign the Contract for Large Works and return it to UNESCO at the earliest
convenience but no later than within 7 days of date of issuance.

26. Performance Security

If so requested, the successful Bidder shall provide a Performance Security, within 30 days of receipt
of the Purchase Order/Contract from UNESCO.
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Failure of the successful Bidder to comply with the requirement of clause 26 or clause 27 of
Instructions to Bidders shall constitute sufficient grounds for the annulment of the award and forfeiture
of the Bid Security if any, in which event UNESCO may make the award to the next lowest evaluated
Bidder or call for new Bids.

27. Abnormally Low Prices

UNESCO reserves the right, at its own discretion, to reject any bid offering abnormally low prices,
deemed to pose high risks to the organization.
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ANNEX Il - Bid Data Sheet

The following specific data shall complement, supplement or amend the provisions in Annex | - Instructions to
Bidders. Whenever there is a conflict, the provisions herein shall prevail.

1. Deadline for
Submission:

2. Sealed Bids to be
received at (to be
marked):

3. Bid Opening:

4. Delivery terms:

5. Works to be performed
in Italy

6. Bid Validity Period:

7. Completeness of bids:

8. Language of the Bid:

9. Request for
Clarification must be
directed to:

10. Submission of Bids:

28 MARCH 2024 13:00 HRS CET Trieste IT

secure email address tenders@pec.ictp.it

Bids will be opened in the presence of UNESCO Bid Opening Committee.
The bid opening is not open for public.

Le offerte verranno aperte davanti a un comitato UNESCO. L'apertura non
€ pubblica.

The prices quoted shall be as per following INCOTERMS 2020 and place:
DAP ICTP Trieste IT
| prezzi sono da intendersi franco ns. sede ICTP Trieste

Italy / Italia

90 days / 90 giorni

[X] Partial bids permitted. [ ] Partial bids not permitted.

Bidders may submit bids for one or both lots.

Partial bids per lot are not permitted.

Bids shall be received complete including all items listed per lot.

E' possibile partecipare per entrambi o solo per un lotto.

Offerte parziali per lotto non sono ammesse.

Le offerte devono essere complete e includere tutte le voci elencate nei
capitolati.

English, Italian

ICTP Procurement Office - procure@ictp.it / +39.040.2240664

The bid shall include - as a minimum - the following documentation (for

items B, C, D, E, F - D, Bidders are required to use the dedicated forms

contained in the ITB).

Cover letter (optional) / Lettera di presentazione (opzionale);

Bid Submission Form / Modulo Bid Submission Form (Annex Ill);

Price Schedule Form / Modulo Price Schedule Form (Annex IV);

Statement of Works / Computi metrici;

Works schedule / cronoprogramma dettagliato;

Vendor Information form / Modulo Vendor Information form (Annex

Vi),

Chamber of commerce certificate issued not prior than 12 months /

Visura camerale o doc. equivalente di data non antecedente a 12

mesi;

H. Last audited financial statement in English / Ultimo bilancio con
nota integrativa, possibilmente tradotto in inglese.

Tmoow>

©
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ANNEX Ill - Bid Submission Form

To: UNESCO

(To form an integral part of the Bid Submission)

Dear Sir/Madam,

Having examined the Solicitation Documents, the receipt of which is hereby duly
acknowledged, we, the undersigned, offer to supply and deliver goods as described in Annex
IV (Price Schedule Form) and Annex VII (Statement of Works) of this ITB in conformity with
the said Solicitation Documents for the sum of

Eur for lot A

Eur for lot B

as may be ascertained in accordance with the Price Schedule Sheet attached herewith and
made part of this Bid.

We undertake, if our Bid is accepted, to deliver the goods in accordance with INCOTERMS

2020 and the delivery schedule specified in the Solicitation Documents.

Provided that a Contract is issued by UNESCO within Bid Validity Period, the undersigned
hereby offers, subject to the terms of such Purchase Order/Contract, to furnish any or all
items at the prices offered and to deliver same to the designated point(s) within the delivery

time stated in the price schedule attached to this form.

We understand that you are not bound to accept any Bid you may receive.

Name of Bidder:

Address of Bidder:

Authorised Signature:

Name & title of Authorised Signature:

Date:



Form AM 10-12 (April 2023)

TRADUZIONE
Allegato Il - Modulo presentazione offerta

A: UNESCO/ICTP

(Da considerarsi parte integrante della presentazione dell'offerta)

Egregio Signore/Signora,

Avendo esaminato i documenti di gara, la cui ricezione e debitamente confermata, i
sottoscritti si offrono di fornire i servizi descritti nell'Allegato IV (Modulo Tabella Prezzi) e
nell'Allegato VII (Modulo Capitolato) del presente ITB in conformita con i suddetti documenti
di sollecitazione per l'importo di

Eur [importo totale dell'offerta in parole e cifre] per il lotto A

Eur [importo totale dell'offerta in parole e cifre] per il lotto B

come da computi metrici allegati quale parte integrante della presente offerta.

Ci impegniamo, nel caso in cui la nostra offerta venga accettata, a fornire i servizi in
conformita con le specifiche indicate nell'Allegato VII (Capitolato).

Confermiamo di aver letto e compreso appieno tutti i documenti di gara e i dettagli del
contratto, che la nostra Ditta e in grado di fornire in modo efficiente i servizi descritti entro i

tempi di consegna indicati.

A condizione che 'UNESCO emetta un contratto entro il periodo di validita dell'offerta, il
sottoscritto garantisce, in base ai termini di tale contratto, di fornire tutti i servizi ai prezzi

indicati nella tabella prezzi allegata al presente modulo.

Siamo consapevoli che non siete obbligati ad accettare alcuna offerta.

Nome dell'offerente:
Indirizzo dell'offerente:
Firma autorizzata:
Data:
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All prices/rates quoted must be exclusive of all taxes, since UNESCO is exempt from taxes.

¢ Note: In case of discrepancy between unit price and total, the unit price shall prevail.

Nome Ditta /| Name of firm

Total LOT A (HVAC) safety fees included Eur
Totale lotto A (HVAC) inclusi oneri per la sicurezza
Eur

Delivery time in days
Tempi di esecuzione dall'inizio dei lavori in giorni
naturali consecutivi

Number of natural consecutive days needed to
begin works from date of assignment

Numero di giorni naturali consecutivi necessari per
dare inizio ai lavori a partire dalla data di
assegnazione

Total LOT B (electrical and special system) safety
fees included Eur

Totale lotto B (impianto elettrico e speciale) inclusi
oneri per la sicurezza

Delivery time in days
Tempi di esecuzione dall'inizio dei lavori in giorni
naturali consecutivi

Number of natural consecutive days needed to
begin works from date of assignment

Numero di giorni naturali consecutivi necessari per
dare inizio ai lavori a partire dalla data di
assegnazione

Discount percentage for assignment of both lots
A+B

Percentuale di sconto in caso di aggiudicazione
globale di enframbi i lotti

Bidders are kindly requested to attach the Statement of Works duly filled in to this module.

Si prega di allegare al presente modulo i computi compilati in tutte le loro parti.

In case of discrepancy between unit and total price, unit price will prevail.

In caso di discrepanza tra il prezzo unitario e quello totale, prevale il prezzo unitario.

Prices are VAT exempt; ICTP is VAT exempt for amounts exceeding Eur 300 as per Article 72 of the

Codice Civile.

| prezzi sono da intendersi esenti IVA in quanto I'lCTP é esente per importi superiori a Eur 300 ex art.

72 CC.

Mandatory documentation to be provided with the offer listed in Annex Il - Bid data Sheet
Allegati richiesti a completamento dell'offerta indicati nel modulo Annex Il - Bid data Sheet
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ANNEX V - Intention to Bid Form

To be completed and returned within ten (10) working days after date of issuance of the ITB.
By email to UNESCO Focal Point
Attn: Please refer to Section Il — Bid Data Sheet

ITB Ref.: 24/08/ITB/LB_DIPL_HVAC-ELEC

[ 1] Yes, we intend to submit a bid.

We are sorry to inform you that we are unable to submit a bid in response to the above-mentioned

invitation to bid due to the reason(s) listed below:

The requested products are not within our range of supply
We are unable to submit a competitive offer for the requested products at the moment

The requested products are not available at the moment

[ ]

[ ]

[ ]

[ ] We cannot meet the specifications required

[ ] Insufficient time is allowed to prepare a bid

[ ] We cannot meet the delivery requirements

[ ] We cannot adhere to your terms and conditions (please specify which: e.g., payment terms,
request for performance bond etc)

The information provided for bid purposes is insufficient

We do not export

Our production capacity is currently full

We are closed during the holiday season

We had to give priority to other clients’ requests

We do not sell directly but through distributors

We have no after-sales service available in the country of destination

Others (please SPECIfY) .. ..einiei i
If UNESCO has any question about this NO BID, please contact

MIMS. e who will be able to assist you.

Name of the Bidder:

Authorised Signature Date:
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ANNEX VI - Bidder Information Form

General Information
Company Name:

City, Country
Web Site URL:
Contact Person:
Title:

Phone:

Email Address:

Expertise of the Bidder
Line of Business, area of expertise:

Type of business (manufacturer, distributor, etc):
Years of company experience:
Main export countries/area:

Past Contracts with other UN organizations:

References
Please provide at least three references including contact details for contracts for similar services to
the one requested under this bid:

1. Organization Name/Country = Contact person: Telephone: Email:

Object of the contract Works description Contract gross Contract duration
amount (start - end date)

2. Organization Name/Country = Contact person: Telephone: Email:

Object of the contract Works description Contract gross Contract duration
amount (start - end date)

3. Organization Name/Country | Contact person: Telephone: Email:

Object of the contract Works description Contract gross Contract duration

amount (start - end date)
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ANNEX VIl — Statement of Works

INTRODUCTION

The International Centre for Theoretical Physics (ICTP) is a UNESCO Category | Institute - an
international scientific centre part of the United Nations.

The ICTP carries out research and scientific outreach activities and, in addition to its resident staff,
hosts around six thousand students/visitors from all over the world each year. Visitors carry out
research and study activities at the sites in the district and some of them are guests at the guest
quarters of this Centre.

The official language of the ICTP is English, which prevails in the drafting of this document and when
signing any future contract.

The ICTP campus consists of 6 buildings. The building subject to the works of this tender is the
Leonardo Building - LB, located in Strada Costiera 11 - 34151 Trieste.

The site of works is located in the entrance (-1) and terrace (0) floors of the building, where the
renovation of the students area (approx. 500 sq. meters) is in progress.

1. PARTIES

In these specifications, the International Centre for Theoretical Physics is referred to as 'ICTP'; the
economic operator who shall be awarded the contract is referred to as the "Contractor".

ICTP data: International Centre for Theoretical Physics, Strada Costiera 11 - 34151 Trieste.

Contact Details: 040.2240664/633/635 - procure@ictp.it. - procure@pec.ictp.it.

2. PURPOSE OF THE CONTRACT
Subject of this tender is the supply and installation of the new HVAC and electrical systems serving
the student area of the Leonardo building (hereinafter referred to as “the Works” or “the Services”).

The bid is divided in two lots. Suppliers can participate in all or single lots. In order to simplify the
awarding of works and contracts, higher scoring will be given to companies who will participate in both
lots and will apply an additional discount in case of global assignment.

LOTA

- Supply and installation of all elements and devices for the HVAC system in the new area as per
BOMs attached;

- Temporary storage of materials is possible on site in a properly marked and protected area;

LOT B

- Supply and installation of all elements and devices for the electrical system in the new area as per
BOMs attached;

- Temporary storage of materials is possible on site in a properly marked and protected area;

3. START AND DURATION OF WORKS

As these works are propaedeutical to other works and installations part of a larger project, ICTP
requires the contractor to begin the works in May 2024 and terminate them in 60 natural consecutive
days.

If the works extend beyond the time stipulated at the time of signing the contract, the penalties
stipulated as in article 5.3 of UNESCO'’s Contract for large works (0,35% of the price of the Contract
per calendar day of delay) shall be applied.

4. PRICES

The bid must include all costs for the described works and services and must remain unchanged
throughout the term of the contract.

Any additional cost for services that cannot be foreseen at the time the tender is drawn up - but which
are necessary and unavoidable for the proper execution of the work - must be submitted in writing in
advance and for ICTP’ review and approval (as per Article 15 of T&Cs).
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ICTP reserves the right not to accept additional costs that are not justified or authorised in advance.

5. AWARD CRITERION
The contract is awarded on the basis of an economic evaluation of the bids that meet the mandatory
minimum requirements.

6. MANDATORY REQUIREMENTS
The Contractor shall comply with the following mandatory requirements:

Professional capacity - demonstrable by enclosing the following tender documents:
1) Valid Chamber of Commerce or equivalent certificate, certifying that:

- The Contractor is a valid legal entity, its share capital is at least EUR 10,000 (ten thousand/00)
and it has been in business for at least 5 (five) years for the provision of services covered by this
tender.

- The Contractor is not in a state of bankruptcy or liquidation and has no judicial lien or
attachment in place on any of its assets or share capital. There is no evidence of criminal proceedings.
2) Signed self-declaration that the Contractor is not subject to restrictions or exclusions from
participation in public tenders under the relevant national laws on environmental crimes, corporate
crimes, consolidated banking law and public tenders.

3) Signed self-declaration of compliance with Italian occupational safety laws.

4) A valid civil liability insurance policy issued by a leading insurance company acceptable to the ICTP,
covering personal and property damage for a minimum premium per accident of EUR 1,500,000 (one
million five hundred).

5) References of three relevant services performed in the previous five years.

Financial capacity - demonstrable by enclosing the following tender documents:

1) Latest available audited financial statement.

Technical capacity - demonstrable by enclosing the following tender documents:

1) Detailed works schedule.

2) Risk assessment, management and mitigation plan for the works covered by this tender.

2) Valid safety and quality management certificates (if any), specific to the services defined in the
tender (e.g., ISO certificates or equivalent or declarations/evidence of application of responsible social
practices and use of environmentally friendly materials and products).

7. AUDITS AND CHECKS

ICTP will check the conformity of the services within the scope of the contract covered by these
specifications.

The audit activities are aimed at certifying that the contractual services have been performed in a
workmanlike manner from a technical and functional point of view, in accordance with and in
compliance with the conditions, terms and prescriptions of the contract, as well as in compliance with
any applicable laws.

8. INSPECTION VISIT

The inspection visit is mandatory and shall take place in two dates in March (to be defined) from
9:00 onwards in slots of approximately 60 minutes for each company. To apply, please contact the
Procurement Office by writing to procure@ictp.it specifying the following in the subject line: tender
inspection request 23/08/ITB/LB_DIPL_HVAC-ELEC. Within 3 days of the inspection, please notify
your actual interest in participating in the tender by email to: procure@ictp.it. In case of interest,
additional documentation shall be sent.

9. CONDITIONS

The Services shall at all times be performed in full compliance with all relevant laws, regulations and
requirements, also as regards obligations and liabilities relating to safety, insurance, working
conditions, social security and assistance provisions in respect of employees or agents.
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The Contractor shall provide and guarantee, at its own expense, with its own staff and whatever else
is necessary, the correct and rational execution of the contract, in compliance with the applicable
regulations.

In the performance of the services described, the company shall take the necessary precautions to
ensure the safety of its staff as well as that of third parties and all suitable measures to avoid any
damage to public and private property.

The Contractor shall be liable for any damage that may be caused to real and movable property, as
well as to third persons, employees and/or visitors of ICTP and their property, in connection with the
service under this tender. Anything damaged during the performance of the works shall be quantified
and/or restored in contract with the employer.

The contract shall be awarded under the strict compliance with all conditions and rules set out in this
Statement of Works which shall be accepted by the company without exception or reservation upon
signing the contract. In accepting the services covered by these specifications, the Contractor
acknowledges that it has carefully assessed all the conditions of performance of the service in
question and that it has fully and completely understood the nature and type of service required.

The company may not, therefore, complain during the performance of the service in question that it
was not aware of elements that were not assessed. Any error and/or failure or inaccurate assessment
of the difficulties relating to the service to be performed, which the company may have incurred in the
aforementioned investigations and assessments, shall not exempt it from complying with the
commitments undertaken in these specifications.

At the time of the possible award, at the discretion of ICTP, all documents concerning compliance with
current legislation on safety, working conditions and certifications may be requested.
Warranty/guarantee: If, within 12 months after the goods have been put into service, any defects are
discovered or arise in the normal course of usage, the Supplier shall remedy the defect either by
replacement or by repair.

10. SUBCONTRACTING
Subcontracting is permitted if declared in advance in the application for participation, to an extent not
exceeding 40% of the total amount of the contract. The company is obliged to declare in its tender
whether it intends to subcontract to another company certain works/services covered by the contract,
specifying the:

¢ company name of the subcontracting company;

¢ which works/services will be subcontracted;

¢ references of the proposed company.

Subcontracting does not entail any change in the obligations and liabilities of the successful bidder,
who remains solely liable to ICTP for the subcontracted services.

11.PAYMENT
Standard ICTP payment terms are 30 days eom from receipt of invoice.
Invoices can be submitted as follows:
o for lot A: after progress status reports approval - 1/3, 2/3, 3/3;
e for lot B: after completion of each sublot;
in both cases upon provision of all technical documentation and upon approval of the director of
works.
Invoices must be sent to finance@pec.ictp.it.

BILLS OF MATERIALS ADDED AS A SEPARATE FILE
LOT A-HVAC
LOT B - ELECTRICAL (B1+B2+B3+B4)

to be returned signed and in Excel file
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TRADUZIONE

INTRODUZIONE

L'International Centre for Theoretical Physics (ICTP) e un Istituto di Categoria | del'lUNESCO, un
centro scientifico internazionale che fa parte delle Nazioni Unite.

L'ICTP svolge attivita di ricerca e di divulgazione scientifica e, oltre al personale residente, ospita ogni
anno circa seimila studenti/visitatori provenienti da tutto il mondo. | visitatori svolgono attivita di ricerca
e studio presso i siti del Campus usando uffici e aule e alcuni di loro sono ospiti della foresteria del
Centro.

La lingua ufficiale dell'ICTP e l'inglese, che prevale nella stesura di questo documento e nella firma di
qualsiasi contratto futuro.

Il campus dell'lCTP e composto da 6 edifici. L'edificio oggetto dei lavori della presente gara é I'edificio
Leonardo - LB, situato in Strada Costiera 11 - 34151 Trieste.

Il cantiere si trova ai piani -1 e 0 dell'edificio, dove é€ in corso la ristrutturazione dell'area studenti (circa
500 mq).

1. PARTI

Nel presente capitolato, I'International Centre for Theoretical Physics € indicato come "ICTP";
l'operatore economico che si aggiudichera I'appalto e indicato come "Ditta".

Dati ICTP: Centro Internazionale di Fisica Teorica, Strada Costiera 11 - 34151 Trieste.

Dati di contatto: 040.2240664/633/635 - procure@ictp.it. - procure@pec.ictp.it.

2. OGGETTO DEL CONTRATTO

Oggetto del presente appalto € la fornitura e installazione dei nuovi impianti HVAC ed elettrici a
servizio dell'area studenti dell'edificio Leonardo (di seguito denominati "i Lavori" o "i Servizi").

La gara e suddivisa in due lotti. | fornitori possono partecipare per tutti o per singoli lotti (purche
completi). Al fine di semplificare I'aggiudicazione dei lavori e dei contratti, verra attribuito un punteggio
maggiore alle Ditte che parteciperanno ad entrambi i lotti e si chiede di applicare un ulteriore sconto in
caso di assegnazione globale.

LOTTO A

- Fornitura e installazione di tutti gli elementi e i dispositivi per il sistema HVAC della nuova area come
da computo metrico allegato;

- Possibilita di deposito temporaneo dei materiali in loco in un'area adeguatamente segnalata e
protetta;

LOTTO B

- Fornitura e installazione di tutti gli elementi e dispositivi per I'impianto elettrico della nuova area come
da computo metrico allegato;

- E possibile il deposito temporaneo dei materiali in loco in un'area adeguatamente segnalata e
protetta;

3. INIZIO E DURATA DEI LAVORI

Poiché questi lavori sono propededutici ad altre opere e installazione che fanno parte di un progetto piu
ampio, I'ICTP richiede all'appaltatore di iniziare i lavori nel maggio 2024 e di terminarli entro 60 giorni
naturali e consecutivi.

Se i lavori si protrarranno oltre il tempo stabilito al momento della firma del contratto, saranno
applicate le penali previste dall'articolo 5.3 del Contratto UNESCO per le grandi opere (0,35% del
prezzo del Contratto per ogni giorno di calendario di ritardo).

4. PREZZI
L'offerta deve comprendere tutti i costi per le opere e i servizi descritti e deve rimanere invariata per
tutta la durata del contratto.



Form AM 10-12 (April 2023)

Eventuali costi aggiuntivi per servizi che non possono essere previsti al momento della stesura
dell'offerta, ma che sono necessari e inevitabili per la corretta esecuzione del lavoro, devono essere
presentati per iscritto in anticipo e sottoposti all'esame e all'approvazione dell'ICTP (come previsto
dall'articolo 15 delle General T&Cs).

L'ICTP si riserva il diritto di non accettare costi aggiuntivi non giustificati o non autorizzati in anticipo.

5. CRITERIO DI AGGIUDICAZIONE
Il contratto viene aggiudicato sulla base di una valutazione economica delle offerte che soddisfano i
requisiti minimi obbligatori.

6. REQUISITI OBBLIGATORI

L'Appaltatore dovra rispettare i seguenti requisiti obbligatori:

Capacita professionale - dimostrabile allegando i seguenti documenti di gara:

1) Certificato camerale o equivalente in corso di validita, che attesti che:

- La Ditta e una persona giuridica valida, il suo capitale sociale e di almeno 10.000 EUR (diecimila/00)
ed e in attivita da almeno 5 (cinque) anni per la fornitura dei servizi oggetto della presente gara.

- La Ditta non si trova in stato di fallimento o di liquidazione e non ha pignoramenti o sequestri
giudiziari in atto su alcuno dei suoi beni o del suo capitale sociale. Non risultano procedimenti penali in
COrso.

2) Autodichiarazione firmata che la Dittanon e soggetto a restrizioni o esclusioni dalla partecipazione a
gare d'appalto pubbliche ai sensi delle leggi nazionali in materia di reati ambientali, reati societari,
diritto bancario consolidato e gare d'appalto pubbliche.

3) Autodichiarazione softtoscritta di essere in regola con le leggi italiane sulla sicurezza sul lavoro.

4) Polizza assicurativa di responsabilita civile in corso di validita, emessa da una primaria compagnia
assicurativa accettata dall'lCTP, che copra i danni alle persone e alle cose per un premio minimo per
incidente di 1.500.000 EUR (un milione e cinquecento).

5) Referenze di tre servizi pertinenti svolti nei cinque anni precedenti.

Capacita finanziaria - dimostrabile allegando i seguenti documenti di gara:

1) Ultimo bilancio certificato disponibile.

Capacita tecnica - dimostrabile allegando la seguente documentazione di gara

1) Programma dettagliato dei lavori.

2) Piano di valutazione, gestione e mitigazione dei rischi per i lavori oggetto della presente gara.

2) Certificati validi di gestione della sicurezza e della qualita (se presenti), specifici per i servizi definiti
nella gara d'appalto (ad esempio, certificati ISO o equivalenti o dichiarazioni/prove dell'applicazione di
pratiche sociali responsabili e dell'uso di materiali e prodotti ecologici).

7. VERIFICHE E CONTROLLI

L'ICTP verifichera la conformita dei servizi nell'ambito del contratto oggetto del presente capitolato.
Le attivita di verifica sono finalizzate a certificare che i servizi contrattuali siano stati eseguiti a regola
d‘arte dal punto di vista tecnico e funzionale, in conformita e nel rispetto delle condizioni, dei termini e
delle prescrizioni del contratto, nonché nel rispetto delle leggi vigenti.

7. VERIFICHE E CONTROLLI

L'ICTP verifichera la conformita dei servizi nell'ambito del contratto oggetto del presente capitolato.
Le attivita di verifica sono finalizzate a certificare che le prestazioni contrattuali siano state eseguite a
regola d'arte dal punto di vista tecnico e funzionale, in conformita e nel rispetto delle condizioni, dei
termini e delle prescrizioni del contratto, nonché nel rispetto delle eventuali legqgi applicabili.

8. SOPRALLUOGO

Il sopralluogo e obbligatorio e si svolgera in due date nel mese di marzo (da definire) dalle 9:00 in poi
in slot di circa 60 minuti per ciascuna Ditta. Per candidarsi, contattare I'Ufficio Acquisti scrivendo a
procure@ictp.it specificando nell'oggetto: richiesta di sopralluogo 23/08/ITB/LB_DIPL_HVAC-ELEC.
Entro 3 giorni dal sopralluogo, si prega di comunicare I'effettivo interesse a partecipare alla gara via e-
mail a: procure@ictp.it. In caso di interesse, dovra essere inviata ulteriore documentazione.
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9. CONDIZIONI

| Servizi dovranno essere sempre eseguiti nel pieno rispetto di tutte le leggi, i regolamenti e le
prescrizioni in materia, anche per quanto riguarda gli obblighi e le responsabilita in materia di
sicurezza, assicurazione, condizioni di lavoro, previdenza e assistenza nei confronti dei dipendenti o
degli agenti.

La Ditta dovra provvedere e garantire, a proprie spese, con proprio personale e quant'altro
necessario, la corretta e razionale esecuzione del contratto, nel rispetto della normativa vigente.
Nell'esecuzione dei servizi descritti, la Ditta dovra adottare le precauzioni necessarie a garantire
l'incolumita del proprio personale e di quello di terzi e tutte le misure idonee ad evitare qualsiasi danno
a beni pubblici e privati.

La Ditta sara responsabile di qualsiasi danno che possa essere arrecato a beni immobili e mobili,
nonché a terze persone, dipendenti e/o visitatori dell'ICTP e ai loro beni, in relazione al servizio
oggetto del presente appalto. Quanto danneggiato durante I'esecuzione dei lavori dovra essere
quantificato e/o ripristinato in contratto con il datore di lavoro.

L'appalto sara aggiudicato nel rigoroso rispetto di tutte le condizioni e le norme contenute nel presente
Capitolato che dovranno essere accettate dall'impresa senza eccezioni o riserve al momento della
sottoscrizione del contratto. Nell'accettare i servizi oggetto del presente capitolato, la Ditta da atto di
aver attentamente valutato tutte le condizioni di esecuzione del servizio in oggetto e di aver
pienamente e completamente compreso la natura e la tipologia del servizio richiesto.

La Ditta non potra, pertanto, lamentare nel corso dell'esecuzione del servizio in oggetto di non essere
a conoscenza di elementi non valutati. Eventuali errori /0 mancate o inesatte valutazioni delle
difficolta relative al servizio da svolgere, in cui Iimpresa possa essere incorsa nelle suddette indagini e
valutazioni, non la esonerano dal rispetto degli impegni assunti nel presente capitolato.

Al momento dell'eventuale aggiudicazione, a discrezione dell'ICTP, potra essere richiesta tutta la
documentazione relativa al rispetto della normativa vigente in materia di sicurezza, condizioni di lavoro
e certificazioni.

Garanzia: Se, entro 12 mesi dalla messa in servizio dei beni, si riscontrano difetti o si manifestano nel
corso del normale utilizzo, la Ditta e tenuta ad eliminare il difetto mediante sostituzione o riparazione.

10. SUBAPPALTO
Il subappalto € ammesso se preventivamente dichiarato nella domanda di partecipazione, in misura
non superiore al 40% dell'importo complessivo del contratto.
La Ditta e tenuta a dichiarare in sede di offerta se intende subappaltare ad altra impresa alcuni
lavori/servizi oggetto dell'appalto, specificando:

e ragione sociale dell'impresa subappaltatrice;

e quali lavori/servizi saranno subappaltati.
Il subappalto non comporta alcuna modifica degli obblighi e delle responsabilita della Ditta
aggiudicataria, che rimane I'unico responsabile nei confronti dell'lCTP per i servizi subappaltati.

11. PAGAMENTO
| termini di pagamento standard dell'ICTP sono di 30 giorni dal ricevimento della fattura. Le fatture
devono essere inviate a finance@pec.ictp.it.
Le fatture possono essere presentate come segue:

o perillotto A: dopo I'approvazione degli stati di avanzamento - 1/3, 2/3, 3/3;

e per il lotto B: dopo il completamento di ciascun softto lotto;
in entrambi i casi dietro presentazione di tutta la documentazione tecnica e previa approvazione del
direttore dei lavori.

DISTINTE DEI MATERIALI AGGIUNTE COME FILE SEPARATO
LOTTO A - HVAC
LOTTO B -ELETTRICO (B1+B2+B3+B4)
da restituire firmate e in file Excel
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ANNEX VIl - Draft Contract and General Terms and Conditions for Large

Works

CONTRACT FOR LARGE WORKS

THE UNITED NATIONS and Name
EDUCATIONAL, SCIENTIFIC AND
CULTURAL ORGANIZATION

(hereinafter called ‘the Contractor’)
(hereinafter called 'UNESCO')

the headquarters of which are situated Address
in Paris

. . Vendor
International Centre for Theoretical Number

Physics - Strada Costiera 11 - 34151
trieste IT

Article | - Work Assignment

1.1

Contract entered into between UNESCO and the Contractor, duly incorporated under
the Laws of Italy in order to perform HVAC and/or electrical works in ICTP Leonardo
building located in Strada Costiera 11, trieste IT - as per bid documents, BOMs and in
accordance with the following contract:

Article Il — Contract Documents

2.1

2.2

23

This contract is subject to UNESCO General Conditions for civil works, attached
hereto as Annex |. The provisions of such Annex shall control the interpretation of this
Contract and in no way shall be deemed to have been derogated by the contents of
this letter and any other Annexes, unless otherwise expressly stated under Article 5 of
this letter, entitled “Special Conditions”.

The Contractor and UNESCO also agree to be bound by the provisions contained in
the following documents, which shall take precedence over one another in case of
conflict in the following order:

i. Provisions of the contract herein (5 pages);
ii. The General Conditions of Contract for Large Works, attached hereto as
Annex | (7 pages);
iii. Scope of Works, Technical Specifications and Working Drawings, attached
hereto as Annex Il (xx pages);
iv. The Contractor's Bid Offer as Priced Bill of Quantities, not attached hereto
but known to and in the possession of both parties.

All the above shall form the Contract between the Contractor and UNESCO,
superseding the contents of any other negotiations and/or agreements, whether oral
or in writing, pertaining to the subject of this Contract.

Article Il - Responsibilities of the Contractor

3.1

The contractor shall commence work within [number of days] days from the date on
which he shall have been given access to the Site and received the notice to
commence from the Engineer, and shall perform and substantially complete the
Works by [date], in accordance with the Contract. The Contractor shall provide all
material, supplies, labour and other services necessary to that end.
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3.3
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The Contractor shall submit to the Engineer the Programme of Work referred to in
Clause 13 of the General Conditions by [date].

The Contractor represents and warrants the accuracy of any information or data
provided to UNESCO for the purpose of entering into this Contract, as well as the
quality of the Works foreseen under this Contract in accordance with the highest
industrial and professional standards.

Article IV — Conditions of payment

41
411

41.2

413

Total Fee and Currency

In full consideration of the complete and satisfactory performance of the Works under
this Contract, UNESCO shall pay the Contractor a fixed contract price of [currency &
amount in figures and words].

The price of this Contract is not subject to any adjustment or revision because of price
or currency fluctuations or the actual costs incurred by the Contractor in the
performance of the Contract.

Invoices shall be submitted by the Contractor to the Engineer upon achievement of
the corresponding milestones and for the following amounts:

Payment N°. Description / Milestone Latest date for submission

Amount/
Currency

| Upon delivery of LOT A 1/3 || [date] | 0.00 Eur

|| Upon delivery of LOT A 2/3 || [date] |

|| Upon delivery of LOT A3/3 || [date] |

|| Upon completion of lot B1 || [date] ||

|| Upon completion of lot B2 || [date] |

|| Upon completion of lot B3 || [date] ||

N[O ||W[[N|[—~

|| Upon completion of lot B4 || [date] ||

4.2
4.2.1

422

423

424

4.2.5

Payment

UNESCO shall effect payment of the invoices 30 (thirty) days end of month after
receipt of the certificate of payment issued by the Engineer, approving the amount
contained in the invoice. The Engineer may make corrections to that amount, in which
case UNESCO may effect payment for the amount so corrected. The Engineer may
also withhold invoices if the work is not performed at any time in accordance with the
terms of the Contract or if the necessary insurance policies or performance security
are not valid and/or in order. The Engineer shall process the invoices submitted by
the Contractor within 15 days of their receipt.

Payments effected by UNESCO to the Contractor shall be deemed neither to relieve
the Contractor of its obligations under this Contract nor as acceptance by UNESCO of
the Contractor's performance of the Works.

Payment of the final invoice shall be effected by UNESCO after issuance of the
Certificate of Final Completion by the Engineer.

All payments shall be effected by bank transfer. UNESCO shall be responsible for its
own banking fees but any possible intermediary banking fees, as well as the
beneficiary’s own banking fees, shall be the responsibility of the Contractor.

The Contractor should confirm below mentioned banking instructions for any payment
arising from the present contract (only one banking instruction is allowed in any one
contract):



4.3

Form AM 7-19 (January 2023) - page 23/34

- Name of the Bank:

- Address of the Bank:

- Name of the Account Holder:
- Number of Account:

- Bank Code:

- IBAN Number:

- SWIFT Address:

Reimbursement

4.3.1 UNESCO shall be entitled to a refund from the Contractor for any amounts shown by
audits or investigations to have been paid by UNESCO other than in accordance with the
terms and conditions of this Contract.

5. Special Provisions'

54

5.5

6.2

7.2

The liability insurance, referred to in Clause 23 of the General Conditions, shall be
taken out by the Contractor for an amount of 1,500,000 Eur.?

According to Clause 45 of the General Conditions, the liquidated damages for delay
shall be 0.35% of the price of the Contract per week of delay, up to a maximum of 10%
of the final price of the Contract.®

Submission of invoices

One original and two copies of every invoice shall be submitted by mail by the
Contractor for each payment under the Contract to the address specified in Article 9.1
for verification and certification by the Engineer and subsequent submission to
UNESCO Representative for endorsement and payment. Invoices submitted by fax
shall not be accepted by UNESCO.

The Contractor may submit invoices for materials and plant stored at the Site,
provided they are necessary and adequate for the performance of the Works and they
are protected from weather conditions and duly insured as per the instructions of the
Engineer”.

Time and manner of payment

Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance
by UNESCO.

All payments shall be made by UNESCO to the following Bank account of the
Contractor:

[name of the bank]

[account number]

[address of the bank]

Amendments

This Contract may be amended by a letter of amendment specifying all modifications
and signed by both UNESCO and the Contractor. If the Contractor wishes to propose
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amendments, these proposals should be communicated to UNESCO who will prepare
the letter of amendment for mutual agreement and signature;

Notifications

9.1 For the purpose of notifications under the Contract, the addresses of UNESCO and the
Contractor are as follows:

For the UNESCO/ICTP:
Procurement and Contracs Office procure@ictp.it / 0402240664

9.2 For the purposes of communications with the Engineer, the address of the Engineer
shall be as follows:

Marko RatoSa - ratosa@ictp.it / 0402240408

Signed on behalf of the Director-General of “UNESCO”:

Authorised Signature Date:

Signed on behalf of the “Contractor”:

Authorised Signature Date:
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UNESCO GENERAL CONDITIONS OF CONTRACT FOR LARGE WORKS

1. Definitions

2. Singular and Plural

3. Headings or Notes

4. Legal Relationships

5. General Duties/Powers of Engineer

6. Contractor's General Obligations/Responsibilities
7. Assignment and Subcontracting

8. Drawings

9. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Bid

13. Programme of Work to be furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24. Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties

29. Interference with Traffic and Adjoining Properties
30. Extraordinary Traffic and General Loads
31. Opportunities for Other Contractors

32. Cleanliness of the Site

33. Clearance of Site on Substantial Completion
34. Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site

42. Time for Completion

43. Extension of Time for Completion

44. Rate of Progress

45. Liquidated Damages for Delay

46. Certificate of Substantial Completion

47. Defects Liability

48. Alterations, Additions and Omissions
49. Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works

52. Liability of the Parties

53. Authorities

54. Urgent Repairs

55. Increase and Decrease of Costs

56. Taxation

57. Blasting

58. Machinery

59. Temporary Works and Reinstatement

60. Photographs and Advertising

61. Prevention of Corruption

62. Date Falling on Holiday

63. Notices

64. Language, Weights and Measures

65. Records, Accounts, Information and Audit
66. Force Majeure

67. Suspension by the UNESCO
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1. DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the following
meanings:

a) "Employer” means the United Nations Educational Scientific and Cultural Organisation (UNESCO).

b) "Contractor" means the person whose Bid has been accepted and with whom the Contract has been
entered into.

c) "Engineer" means the person whose services have been engaged by UNESCO to administer the
Contract as provided therein, as will be notified in writing to the Contractor.

d) "Contract" means the written agreement between the Employer and the Contractor, to which these
General Conditions are annexed.

€) "The Works" means the works to be executed and completed under the Contract.

f) "Temporary Works" shall include items to be constructed which are not intended to be permanent and
form part of the Works.

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and
any modification thereof or addition thereto furnished by the Engineer or submitted by the
Contractor and approved in writing by the Engineer in accordance with the Contract.

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the
basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution
and completion of the Works and for remedying of any defects therein in accordance with the
Contract.

j) "Site" means the land and other places on, under, in or through which the Works or Temporary Works
are to be constructed.

2. SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the singular
only shall also include the plural and vice versa where the context requires.

3. HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken
into consideration in their interpretation.

4. LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-
a-vis the Employer. The Contract Documents shall not be construed to create any contractual
relationship of any kind between the Engineer and the Contractor, but the Engineer shall, in the exercise
of his duties and powers under the Contract, be entitied to performance by the Contractor of its
obligations, and to enforcement thereof. Nothing contained in the Contract Documents shall create any
contractual relationship between the Employer or the Engineer and any subcontractor(s) of the
Contractor.

5. GENERAL DUTIES/POWERS OF ENGINEER

a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In
particular, he shall perform the functions hereinafter described.

b) The Engineer shall be the Employer's representative vis-a-vis the Contractor during construction and
until final payment is due. The Engineer shall advise and consult with the Employer. The Employer's
instructions to the Contractor shall be forwarded through the Engineer. The Engineer shall have
authority to act on behalf of the Employer only to the extent provided in the Contract Documents as
they may be amended in writing in accordance with the Contract. The duties, responsibilities and
limitations of authority of the Engineer as the Employer's representative during construction as set
forth in the Contract shall not be modified or extended without the written consent of the Employer,
the Contractor and the Engineer.

c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize
himself generally with the progress and quality of the Works and to determine in general if the
Works are proceeding in accordance with the Contract Documents. On the basis of his on-site
observations as an Engineer, he shall keep the Employer informed of the progress of the Works.

d) The Engineer shall not be responsible for and will not have control or charge of construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in
connection with the Works or the Temporary Works. The Engineer shall not be responsible for or
have control or charge over the acts or omissions of the Contractor (including the Contractor's
failure to carry out the
Works in accordance with the Contract) and of Sub-contractors or any of their agents or employees,
or any other persons performing services for the Works, except if such acts or omissions are
caused by the Engineer's failure to perform his functions in accordance with the contract between
the Employer and the Engineer.

) The Engineer shall at all times have access to the Works wherever and whether in preparation or
progress. The Contractor shall provide facilities for such access so that the Engineer may perform
his functions under the Contract.

f) Based on the Engineer's observations and an evaluation of the documentation submitted by the
Contractor together with the invoices, the Engineer shall determine the amounts owed to the
Contractor and shall issue Certificates for Payment as appropriate.

g) The Engineer shall review and approve or take other appropriate action upon the Contractor's
submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the
design concept of the Works and with the provisions of the Contract Documents. Such action shall
be taken with reasonable promptness so as to cause no delay. The Engineer's approval of a
specific item shall not indicate approval of an assembly of which the item is a component.



h) The Engineer shall interpret the requirements of the Contract Documents and judge the performance
there under by the Contractor. All interpretations and orders of the Engineer shall be consistent with
the intent of and reasonably inferable from the Contract Documents and shall be in writing or in the
form of drawings. Either party may make a written request to the Engineer for such interpretation.
The Engineer shall render the interpretation necessary for the proper execution of the Works with
reasonable promptness and in accordance with any time limit agreed upon. Any claim or dispute
arising from the interpretation of the Contract Documents by the Engineer or relating to the
execution or progress of the Works shall be settled as provided in Clause 71 of these General
Conditions.

i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the
Contractor of any of his obligations under the Contract nor to order any work involving delay in
completion of the Works or any extra payment to the Contractor by the Employer, or to make any
variations to the Works.

j) In the event of termination of the employment of the Engineer, the Employer shall appoint another
suitable professional to perform the Engineer's duties.

k) The Engineer shall have authority to reject work which does not conform to the Contract Documents.
Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent
of the Contract Documents, he will have authority to require General inspection or testing of the
work whether or not such work be then fabricated, installed or completed. However, neither the
Engineer's authority to act nor any reasonable decision made by him in good faith either to exercise
or not to exercise such authority shall give rise to any duty or responsibility of the Engineer to the
Contractor, any subcontractor, any of their agents or employees, or any other person performing
services for the Works.

1) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final

Completion, shall receive and forward to the Employer for the Employer's review written warranties

and related documents required by the Contract and assembled by the Contractor, and shall issue a

final Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in

accordance with the Contract.

If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The Engineer

shall notify in writing to the Contractor and the Employer the duties, responsibilities and limitations

of authority of any such Engineer's Representative(s).
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6. CONTRACTOR’S GENERAL OBLIGATIONS/RESPONSIBILITIES
6.1 Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict
accordance with the Contract, with due care and diligence and to the satisfaction of the Engineer, and
shall provide all labour, including the supervision thereof, materials, Constructional Plant and all other
things, whether of a temporary or permanent nature, required in and for such execution, completion and
remedying of defects, as far as the necessity for providing the same is specified in or is reasonably to
be inferred from the Contract. The Contractor shall comply with and adhere strictly to the Engineer's
instructions and directions on any matter, touching or concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations
and methods of construction, provided that the Contractor shall not be responsible, except as may be
expressly provided in the Contract, for the design or specification of the Permanent Works or of any
Temporary Works prepared by the Engineer.

6.3 Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his employees
and will select for work under this Contract, reliable individuals who will perform effectively in the
implementation of the Contract, respect local customs and conform to a high standard of moral and
ethical conduct.

6.4 Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the Employer,
the Engineer or their authorized representatives in connection with the performance of his services
under this Contract. The Contractor shall refrain from any action which may adversely affect the
Employer and shall fulfil his commitments with fullest regard for the interest of the Employer.

6.5 Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor
to any direct or indirect benefit arising from this Contract or the award thereof. The Contractor agrees
that breach of this provision is a breach of an essential term of the Contract.

6.6 Use of Name, Emblem or Official Seal of UNESCO or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has
performed services for the Employer or use the name, emblem or official seal of the Employer or the
United Nations or any abbreviation of the name of the Employer or the United Nations for advertising
purposes or any other purposes.

6.7 Confidential Nature of Di

Information and data that is considered proprietary by either Party or that is delivered or disclosed by
one Party (“Discloser”) to the other Party (‘Recipient’) during the course of performance of the Contract,
and that is designated as confidential (“Information”), shall be held in confidence by that Party.
Drawings, photographs, plans, reports, recommendations, estimates, documents and all other data
compiled by or received by the Contractor under this Contract shall be the property of UNESCO, shall
be treated as confidential and shall be delivered only to UNESCO authorized officials on completion of
work under this Contract. The Contractor may not communicate at any time to any other person,
Government or authority external to UNESCO, any information known to it by reason of its association
with UNESCO, which has not been made public except with the authorization of UNESCO; nor shall the
Contractor at any time use such information to private advantage. These obligations do not lapse upon
termination of this Contract.

UNESCO may disclose Information to the extent required pursuant to resolutions or regulations of the
General Conference or rules promulgated thereunder and to the UNESCO Access to Information policy.
The Contractor acknowledges that UNESCO'’s Information, including any information relating to an
identified or identifiable individual (“Personal Data”), is subject to privileges and immunities accorded to
UNESCO and that as a result any such Information is inviolable and cannot be disclosed, provided or
otherwise made available to, or searched, confiscated or otherwise be interfered with by any person,
unless such immunity is expressly waived in writing by UNESCO. To ensure compliance with the
privileges and immunities of UNESCO, the Contractor shall segregate Information provided by
UNESCO or generated by the Contractor under this Contract to the fullest extent possible.
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7. ASSIGNMENT AND SUBCONTRACTING

7.1 Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign,
transfer, pledge or make other disposition of the Contract or any part thereof or of any of the
Contractor's rights, claims or obligations under the Contract.

7.2 Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior
written approval of the Employer for all such subcontractors. The approval of the Employer shall not
relieve the Contractor of any of his obligations under the Contract, and the terms of any subcontract
shall be subject to and be in conformity with the provisions of the Contract.

7.3 Assigi of Suk r's Oblig

In the event of a subcontractor having undertaken towards the Contractor in respect of the work
executed or the goods, materials, Plant or services supplied by such subcontractor for the Works, any
continuing obligation extending for a period exceeding that of the Defects Liability Period under the
Contract, the

Contractor shall at any time after the expiration of such Period, assign to the Employer, at the
Employer's request and cost, the benefit of such obligation for the unexpired duration thereof.

8. DRAWINGS

8.1 Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be
furnished to the Contractor free of cost. The Contractor shall provide and make at his own expense any
further copies required by him.

8.2 One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on
the Site and the same shall at all reasonable times be available for inspection and use by the Engineer
and by any other person authorized in writing by the Engineer.

8.3. Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is
likely to be delayed or disrupted unless any further drawing or order, including a direction, instruction or
approval, is issued by the Engineer within a reasonable time. The notice shall include details of drawing
or order required and of why and by when it is required and of any delay or disruption likely to be
suffered if it is late.

9. WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two
copies. The Engineer shall have full authority to issue new orders, drawings and instructions to the
Contractor, from time to time and as required for the correct execution of the Works. The Contractor
shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its
receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer,
through the Engineer, by means of an annotation in the Work Book made within three (3) days from the
date of the order that the Contractor intends to refuse. Failure by the Contractor to adhere to this
procedure shall result in the order being deemed accepted with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the
Works. A copy shall be kept by the Engineer and another copy by the Contractor.

10. PERFORMANCE SECURITY

a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on
signature of the Contract furnish the Employer with a Performance Security issued for the benefit of
the Employer. The amount and character of such security (bond or guarantee) shall be as indicated
in the Contract.

b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or
accredited bank, in the format included in Annex 5 to these General Conditions, and must be valid
up to twenty-eight days after issuance by the Engineer of the Certificate of Final Completion. The
Performance Bond or Bank Guarantee shall be returned to the Contractor within twenty-eight days
after the issuance by the Engineer of the Certificate of Final Completion, provided that the
Contractor shall have paid all money owed to the Employer under the Contract.

c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent
or its right to do business in the country of execution of the Works is terminated, the Contractor shall
within five (5) days thereafter substitute another bond or guarantee and surety, both of which must
be acceptable to the Employer.

11. INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to
have satisfied himself before submitting his Bid and signing the Contract as to all matters relative to the
nature of the land and subsoil, the form and nature of the Site, details and levels of existing pipe lines,
conduits, sewers, drains, cables or other existing services, the quantities and nature of the work and
materials necessary for the completion of the Works, the means of access to the Site, and the
accommodation he may require, and in general to have himself obtained all necessary information as to
risk contingencies, climatic, hydrological and natural conditions and other circumstances which may
influence or affect his Bid, and no claims will be entertained in this connection against the Employer.

12. SUFFICIENCY OF BID

The Contractor shall be deemed to have satisfied himself before Biding as to the correctness and
sufficiency of his Bid for the construction of the Works and of the rates and prices, which rates and
prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under
the Contract and all matters and things necessary for the proper execution and completion of the
Works.

13. PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent
a detailed Programme of Work showing the order of procedure and the method in which he proposes to
carry out the Works. In preparing his Programme of Work the Contractor shall pay due regard to the
priority required by certain works. Should the Engineer, during the progress of work, require further
modifications to the Programme of Work, the Contractor shall review the said program. The Contractor
shall also whenever required by the Engineer submit particulars in writing of the Contractor's
arrangements for carrying out the Works and of the Constructional Plant and Temporary Works which
the Contractor intends to supply, use or construct as the case may be. The submission of such
program, or any modifications thereto, or the particulars required by the Engineer, shall not relieve the
Contractor of any of his duties or obligations under the Contract nor shall the incorporation of any
modification to the Programme of Work either at the commencement of the contract or during its course
entitle the Contractor to any additional payments in consequence thereof.



14. WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNESCO Project Coordinator or engineer, if any, the
representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify
that the Works are progressing normally and are executed in accordance with the Contract.

15. CHANGE ORDERS

a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of
Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are
deemed necessary by the Engineer.

b) Processing of change orders shall be governed by clause 48 of these General Conditions.

16. CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and as
long thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's
obligations under the Contract. The Contractor or a competent and authorized agent or representative
of the Contractor approved in writing by the Engineer, which approval may at any time be withdrawn,
shall be constantly on the site and shall devote his entire time to the superintendence of the Works.
Such authorized agent or representative shall receive on behalf of the Contractor directions and
instructions from the Engineer. If the approval of such agent or representative shall be withdrawn by the
Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or representative shall
be requested by the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as it is
practicable after receiving notice of such withdrawal remove the agent or representative from the Site,
and replace him by another agent or representative approved by the Engineer. Notwithstanding the
provision of Clause 17(2) hereinafter, the Contractor shall not thereafter employ, in any capacity
whatsoever, a removed agent or representative again on the Site.

17. CONTRACTOR'S EMPLOYEES

a) The Contractor shall provide and employ on the Site in connection with the execution and completion
of the Works and the remedying of any defects therein:

i. Only such technical assistants as are skilled and experienced in their respective callings and such
sub-agent foremen and leading hands as are competent to give proper supervision to the work they
are required to supervise, and

ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely
execution and completion of the Works.

b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the
Works any person employed by the Contractor in or about the execution or completion of the
Works, who in the opinion of the Engineer is mis-conducting himself, or is incompetent or negligent
in the proper performance of his duties, or whose employment is otherwise considered reasonably
by the Engineer to be undesirable, and such person shall not be again employed on the Site without
the written permission of the Engineer. Any person so removed from the Works shall be replaced as
soon as reasonably possible by a competent substitute approved by the Engineer.

c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any
agent, representative or other personnel who do not conform to the standards set forth in paragraph
(a) of this Clause. Such request for withdrawal or replacement shall not be considered as
termination in part or in whole of this Contract. All costs and additional expenses resulting from any
withdrawal or replacement for whatever reason of any of the Contractor's personnel shall be at the
Contractor's expense.

18. SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original
points, lines and levels of reference given by the Engineer in writing and for the correctness of the
position, levels, dimensions and alignment of all parts of the Works and for the provision of all
necessary instruments, appliances and labour in connection therewith. If, at any time during the
progress of the Works, any error shall appear or arise in the position, levels, dimensions or alignment of
any part of the Works, the Contractor, on being required so to do by the Engineer, shall, at his own cost,
rectify such error to the satisfaction of the Engineer.

19. WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights,
guards, fencing and watching when and where necessary or required by the Engineer or by any duly
constituted authority for the protection of the Works and the materials and equipment utilized therefore
or for the safety and convenience of the public or others.

20. CARE OF WORKS

a) From the commencement date of the Works to the date of substantial completion as stated in the
Certificate of Substantial Completion, the Contractor shall take full responsibility for the care thereof
and of all Temporary Works. In the event that any damage or loss should happen to the Works or to
any part thereof or to any Temporary Works from any cause whatsoever (save and except as shall
be due to Force Majeure as defined in Clause 66 of these General Conditions), the Contractor shall
at his own cost repair and make good the same so that, at completion, the Works shall be in good
order and condition and in conformity in every respect with the requirements of the Contract and the
Engineer's instructions. The Contractor shall also be liable for any damage to the Works occasioned
by him in the course of any operations carried out by him for the purpose of complying with his
obligations Clause 47 hereof.

b) The Contractor shall be fully responsible for the review of the Engineering design and details of the
Works and shall inform the Employer of any mistakes or incorrectness in such design and details
which would affect the Works.

21. INSURANCE OF WORKS ETC

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure
immediately following signature of this Contract, in the joint names of the Employer and the Contractor?
(a) for the period stipulated in Clause 20 (a) hereof, against all loss or damage from whatever cause
arising, other than cause of Force majeure as defined in clause 66 of these General Conditions, and (b)
against loss or damage for which the Contractor is responsible, in such manner that the Employer and
the Contractor are covered for the period stipulated in Clause 20 (1) hereof and are also covered during
the Defects Liability Period for loss or damage arising from a cause occurring prior to the
commencement of the Defects Liability Period and for any loss or damage occasioned by the Contractor
in the course of any operations carried out by him for the purpose of complying with his obligations
under Clause 47 hereof:

a) The Works, together with the materials and Plant for incorporation therein, to their full replacement
cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional costs
of and incidental to the rectification of loss or damage including professional fees and the cost of
demolishing and removing any part of the Works and of removing debris of whatsoever nature;

b) The Contractor's equipment and other things brought on to the Site by the Contractor to the
replacement value of such equipment and other things;

c) An insurance to cover the liabilities and warranties of Section 52(4);
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Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and the Contractor shall, whenever required, produce to
the Engineer the policy or policies of insurance and the receipts for payment of the current premiums.

22. DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save
harmless and defend at his own expense the Employer, its officers, agents, employees and servants
from and against all suits, claims, demands, proceedings, and liability of any nature or kind, including
costs and expenses, for injuries or damages to any person or any property whatsoever which may arise
out of or in consequence of acts or omissions of the Contractor or its agents, employees, servants or
subcontractors in the execution of the Contract. The provision of this Clause shall extend to suits,
claims, demands, proceedings and liability in the nature of workmen's compensation claims and arising
out of the use of patented inventions and devices. Provided always

that nothing herein contained shall be deemed to render the Contractor liable for or in respect of or with
respect to:

a) The permanent use or occupation of land by the Works or any part thereof;

b) The right of the Employer to construct the Works or any part thereof on, over, under, or through any
land.

c) Interference whether temporary or permanent with any right of light, airway or water or other
easement or quasi-easement which is the unavoidable result of the construction of the Works in
accordance with the Contract.

d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer,
his agents, servants or other contractors, done or committed during the validity of the Contract.

23. LIABILITY INSURANCE

23.1 Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and responsibility
under Clause 20 hereof, the Contractor shall insure against his liability for any death, material or
physical damage, loss or injury which may occur to any property, including that of the Employer or to
any person, including any employee of the Employer by or arising out of the execution of the Works or
in the carrying out of the Contract, other than due to the matters referred to in the proviso to Clause 22
hereof.

23.2 Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and for at least the amount specified in the contract. The
Contractor shall, whenever required by the Employer or the Engineer, produce to the Engineer the
policy or policies of insurance and the receipts for payment of the current premiums.

23.3 Provision to Indemnify Employer

The insurance policy shall include a provision whereby, in the event of any claim in respect of which the
Contractor would be entitled to receive indemnity under the policy, being brought or made against the
Employer, the insurer shall indemnify the Employer against such claims and any costs, charges and
expenses in respect thereof.

24. ACCIDENT OR INJURY TO WORKMEN

a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury to any workman or other person in the employment
of the Contractor or any sub-Contractor, save and except an accident or injury resulting from any act or
default of the Employer, his agents or employees. The Contractor shall indemnify, hold and save
harmless the Employer against all such damages and compensation, save and except as aforesaid, and
against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto.

b) Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which
approval shall not be unreasonably withheld, and shall continue such insurance during the whole of the
time that any persons are employed by him for the Works and shall, when required, produce to the
Engineer such policy of insurance and the receipt for payment of the current premium. Provided always
that, in respect of any persons employed by any subcontractor, the Contractor's obligation to insure as
aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured against the
liability in respect of such persons in such manner that the Employer is indemnified under the policy but
the Contractor shall require such subcontractor to produce to the Engineer when required such policy of
insurance and the receipt for the current premium, and obtain the insertion of a provision to that effect in
its contract with the subcontractor.

25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23
and 24 hereof, or any other insurance which he may be required to effect under the terms of the
Contract, the Employer may in any such case effect and keep in force any such insurance and pay such
premium as may be necessary for that purpose and from time to time deduct the amount so paid by the
Employer as aforesaid from any monies due or which may become due to the Contractor, or recover the
same as a debt due from the Contractor.

26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.
a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by any
national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly
constituted authority in relation to the execution of the Works or of any Temporary Works and by the
Rules and Regulations of all public bodies and companies whose property or rights are affected or may
be affected in any way by the Works or any Temporary Works.

b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations,
By-laws or requirements of any such local or other authority which may be applicable to the Works and
shall keep the Employer indemnified against all penalties and liabilities of every kind for breach of any
such Statutes, Ordinances, Laws, Regulations, By-laws or requirements.

27. DISCOVERIES

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the Site of the Works shall as between the Employer and the
Contractor be deemed to be the absolute property of the Employer and the Contractor shall take
reasonable precautions to prevent his workmen or any other persons from removing or damaging any
such article or thing and shall immediately upon discovery thereof and before removal acquaint the
Employer of such discovery and carry out at the expense of the Employer the Engineer's orders as to
the disposal of the same.

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and
proceedings for or on account of infringement of any patent rights, design trademark or name or other



protected rights in respect of any Plant, equipment, machine, work or material used for or in connection
with the Works or Temporary Works and from and against all claims, demands proceedings, damages,
costs, charges and expenses whatsoever in respect thereof or in relation thereto, except where such
infringement results from compliance with the design or Specification provided by the Engineer.

b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and
other payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required
for the Works or Temporary Works.

29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary
Works shall, so far as compliance with the requirements of the Contract permits, be carried on so as not
to interfere unnecessarily or improperly with the public convenience, or the access to, use and
occupation of, public or private roads and footpaths to or of properties whether in the possession of the
Employer or of any other person. The Contractor shall hold harmless and indemnify the Employer in
respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever
arising out of or in relation to any such matters in so far as the Contractor is responsible thereby.

30. EXTRAORDINARY TRAFFIC AND GENERAL LOADS

a) The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged by any traffic of the Contractor or
any of his sub-contractors and, in particular, shall select routes, choose and use vehicles and restrict
and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant
and material from and to the Site shall be limited as far as reasonably possible and so that no
unnecessary damage may be occasioned to such roads and bridges.

b) Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery,
pre-constructed units or parts of units of work, or other thing, over part of a road or bridge, the moving
whereof is likely to damage any such road or bridge unless General protection or strengthening is
carried out, then the Contractor shall before moving the load on to such road or bridge, save insofar as
the Contract otherwise provide, be responsible for and shall pay for the cost of strengthening any such
bridge or altering or improving any such road to avoid such damage, and the Contractor shall indemnify
and keep the Employer indemnified against all claims for damage to any such road or bridge caused by
such movement, including such claim as may be made directly against the Employer, and shall
negotiate and pay all claims arising solely out of such damage.

31. OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable
opportunities for carrying out their work to any other contractors employed by the Employer and their
workmen and to the workmen of the Employer and of any other duly constituted authorities who may be
employed in the execution on or near the Site of any work not included in the Contract or of any contract
which the Employer may enter into in connection with or ancillary to the Works. If work by other
contractors of the Employer as above-mentioned involves the Contractor in any direct expenses as a
result of using his Site facilities, the Employer shall consider payment to the Contractor of such sum or
sums as may be recommended by the Engineer.

32. CLEANLINESS OF THE SITE

During the progress of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus materials
and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer
required to an authorised public dumping area.

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site
all Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.

34. LABOUR

34.1 Engagement of Labour
The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.

34.2 Supply of Water
The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of
drinking and other water for the use of the Contractor's staff and work people.

34.3 Alcoholic Drinks or Drugs

The Contractor shall comply with Government laws and regulations and orders in force as regards the
import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such
importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.

34.4 Arms and Ammunition
The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs
The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized
festivals and religious or other customs.

34.6 Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry
out such regulations, orders, and requirements as may be made by the Government or the local medical
or sanitary authorities for the purpose of dealing with and overcoming the same.

34.7 Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or
disorderly conduct by or amongst his employees and for the preservation of peace and the protection of
persons and property in the neighbourhood of the Works against the same.

34.8 Observance by Sub-Contractors
The Contractor shall be considered responsible for the observance of the above provisions by his Sub-
Contractors.

34.9 Legislation applicable to Labour
The Contractor shall abide by all applicable legislation and regulations with regard to labour.

35. RETURNS OF LABOUR, PLANT, ETC. F

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in
the form and at such intervals as the Engineer may prescribe showing the supervisory staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the Site and
such information respecting Constructional plant as the Engineer may require.
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36. MATERIALS, WORKMANSHIP AND TESTING

36.1 Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and in
accordance with the Engineer's instructions and shall be subjected from time to time to such tests as the
Engineer may direct at the place of manufacture or fabrication, or on the Site or at all or any of such
places. The Contractor shall provide such assistance, instruments, machines, labour and materials as
are normally required for examining, measuring and testing any work and the quality, weight or quantity
of any materials used and shall supply samples of materials before incorporation in the Works for testing
as may be selected and required by the Engineer. All testing equipment and instruments provided by
the Contractor shall be used only by the Engineer or by the Contractor in accordance with the
instructions of the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works without
prior written approval of the Employer and instruction of the Engineer, provided always that if the use of
such material results or may result in increasing the Contract Price, the procedure in Clause 48 shall
apply.

36.2 Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly
intended in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be
made for samples which do not comply with the Specifications.

36.3 Cost of Tests
The Contractor shall bear the costs of any of the following tests:

a) Those clearly intended by or provided for in the Contract Documents.

b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part
of the Works is appropriate for the purpose which it was intended to fulfil.

37. ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have
access to the Works and to the Site and to all workshops and places where work is being prepared or
whence materials, manufactured articles or machinery are being obtained for the Works and the
Contractor shall afford every facility for and every assistance in or in obtaining the right to such access.

38. EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor
shall afford full opportunity for the Engineer to examine and measure any work which is about to be
covered up or put out of view and to examine foundations before permanent work is placed thereon.
The Contractor shall give due notice to the Engineer whenever any such work or foundations is or are
ready or about to be ready for examination and the Engineer shall without unreasonable delay unless
he considers it unnecessary and advises the Contractor accordingly attend for the purpose of examining
and measuring such work or of examining such foundations.

39. REMOVAL OF IMPROPER WORK AND MATERIALS

39.1 Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing, and the Contractor
shall execute at his cost and expense, the following operations:

a) The removal from the Site within such time or times as may be specified in the order of any materials
which in the opinion of the Engineer are not in accordance with the Contract;

b) The substitution of proper and suitable materials; and

c) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment
therefore) of any work which in respect of materials or workmanship is not in the opinion of the Engineer
in accordance with the Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the
Employer shall be entitled to employ and pay other persons to carry out the same and all expenses
consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from
him by the Employer and may be deducted by the Employer from any monies due or which may
become due to the Contractor.

40. SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part
thereof for such time or times and in such manner as the Engineer may consider necessary and shall,
during such suspension, properly protect and secure the Works so far as it is necessary in the opinion
of the Engineer. The Employer should be notified and his written approval should be sought for any
suspension of work in excess of three (3) days.

41. POSSESSION OF SITE

41.1 Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor
possession of so much of the Site as may be required to enable the Contractor to commence and
proceed with the construction of the Works in accordance with the Programme referred to in Clause 13
hereof and otherwise in accordance with such reasonable proposals of the Contractor as he shall make
to the Engineer by notice in writing, and shall from time to time as the Works proceed give to the
Contractor possession of such further portions of the Site as may be required to enable the Contractor
to proceed with the construction of the Works with due dispatch in accordance with the said Programme
or proposals, as the case may be.

41.2 Wayleaves, etc.

The Contractor shall bear all expenses and charges for General temporary wayleaves required by him
in connection with access to the Site. The Contractor shall also provide at his own cost any additional
accommodation outside the Site required by him for the purpose of the Works.

41.3 Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor
require land beyond the Site, he shall provide it entirely at his own expense and before taking
possession shall supply the Engineer with a copy of the necessary permits. Access to the Site is
available where the Site adjoins a public road but it is not provided unless shown on the Drawings.
When necessary for the safety and convenience of workmen, public or livestock or for the protection of
the Works, the Contractor shall, at his own expense, provide adequate temporary fencing to the whole
or part of the Site. The Contractor shall not disturb, damage or pull down any hedge, tree or building
within the Site without the written consent of the Engineer.

42. TIME FOR COMPLETION



a) Subject to any requirement in the Contract as to completion of any section of the Works before
completion of the whole, the whole of the Works shall be completed, in accordance with the provisions
of Clause 46 and 47 hereof, within the time stated in the Contract.

b) The completion time includes weekly rest days, official holidays, and days of inclement weather.

43. EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in
accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the
Contract have occurred, the Contractor shall be entitled to apply for an extension of the time for
completion of the Works specified in the Contract. The Employer shall, upon such application, determine
the period of any such extension of time; provided that in the case of alterations or additions in the
Works, the application for such an extension must be made before the alterations or additions in the
Works are undertaken by the Contractor.

44. RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner
and speed of execution and completion of the Works are to be of a kind and conducted in a manner to
the satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at any
time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for
completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon
take such steps as the Contractor may think necessary and the Engineer may approve to expedite
progress so as to complete the Works by the prescribed time or extended time for completion. If the
work is not being carried on by day and by night and the Contractor shall request permission to work by
night as well as by day, then, if the Engineer shall grant such permission, the Contractor shall not be
entitled to any additional payment. All work at night shall be carried out without unreasonable noise and
disturbance. The contractor shall indemnify the Employer from and against any claims or liability for
damages on account of noise or other disturbance created while or in carrying out the work and from
and against all claims, demands, proceedings, costs and expenses whatsoever in regard or in relation
to such noise or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end of
each month signed copies of explanatory Drawings or any other material showing the progress of the
Works.

45. LIQUIDATED DAMAGES FOR DELAY

a) If the Contractor fails to complete the Works within the time for completion prescribed in the Contract,
or any extended time for completion in accordance with the Contract, then the Contractor shall pay
to the Employer the sum specified in the Contract as liquidated damages, for the delay between the
time prescribed in the Contract or the extended time for completion, as the case may be, and the
date of substantial completion of the Works as stated in the Certificate of Substantial Completion,
subject to the applicable limit stated in the Contract. The said sum shall be payable by the sole fact
of the delay without the need for any previous notice or any legal proceedings, or proof of damage,
which shall in all cases be considered as ascertained. The Employer may, without prejudice to any
other method of recovery, deduct the amount of such liquidated damages from any monies in its
hands due or which may become due to the Contractor. The payment or deduction of such
damages shall not relieve the Contractor from his obligation to complete the Works or from any
other of his obligations and liabilities under the Contract.

b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate
of Substantial Completion has been issued for any part or Section of the Works, the liquidated
damages for delay in completion of the remainder of the Works or of that Section may, for any
period of delay after the date stated in such Certificate of Substantial Completion, and in the
absence of alternative provisions in the Contract, be reduced in the proportion which the value of
the part or Section so certified bears to the total value of the whole of the Works or Section, as
applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and
shall not affect the limit thereof.

46. CERTIFICATE OF SUBSTANTIAL COMPLETION
46.1 Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any
test on completion prescribed by the Contract, the Contractor may give a notice to that effect to the
Engineer accompanied by an undertaking to finish any outstanding work during the Defects Liability
Period. Such notice and undertaking shall be in writing and shall be deemed to be a request by the
Contractor, for the Engineer to issue a Certificate of Substantial Completion in respect of the Works.
The Engineer shall, within twenty-one (21) days of the date of delivery of such notice either issue to the
Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating the date on
which, in his opinion, the Works were substantially completed in accordance with the Contract or give
instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion, requires
to be done by the Contractor before the issuance of such Certificate. The Engineer shall also notify the
Contractor of any defects in the Works affecting substantial completion that may appear after such
instructions and before completion of the work specified therein. The Contractor shall be entitied to
receive such Certificate of Substantial Completion within twenty-one (21) days of completion, to the
satisfaction of the Engineer, of the work so specified and making good any defect so notified. Upon
issuance of the Certificate of Substantial Completion of the Works, the Contractor shall be deemed to
have undertaken to complete with due expedition any outstanding work during the Defects Liability
Period.

46.2 Substantial Completion of Secti

or Parts of the Works

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as
provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a
Certificate of Substantial Completion in respect of any Section or part of the Works which has been
substantially completed and has satisfactorily passed any tests on completion prescribed by the
Contract, if:

a) a separate time for completion is provided in the Contract in respect of such Section or part of the
Works;

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is
required by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete
any outstanding work during the Defects Liability Period.

47. DEFECTS LIABILITY

47.1 Defects Liability Period
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The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from
the date of completion of the Works stated in the Certificate of Substantial Completion issued by the
Engineer or, in respect of any Section or part of the Works for which a separate Certificate of
Substantial Completion has been issued, from the date of completion of that Section or part as stated in
the relevant Certificate. The expression "the Works" shall, in respect of the Defects Liability Period, be
construed accordingly.

47.2 Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of
the Certificate of Substantial Completion, and shall execute all such work of repair, amendment,
reconstruction, rectification and making good defects, imperfections, shrinkages or other faults as may
be required of the Contractor in writing by the Engineer during the Defects Liability Period and within
fourteen (14) days after its expiration, as a result of an inspection made by or on behalf of the Engineer
prior to expiration of the Defects Liability Period.

47.3 Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity
thereof shall, in the opinion of the Engineer, be due to the use of material or workmanship not in
accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with any
obligation expressed or implied, on the Contractor's part under the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor fails to do any such work outstanding on the Works, the Employer shall be entitled to
employ and pay other persons to carry out the same, and all expenses consequent thereon or incidental
thereto shall be recoverable from the Contractor by the Employer, and may be deducted by the
Employer from any monies due or which may become due to the Contractor.

417.5 Certificate of Final Completion

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty
eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion to
the Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate,
provided that the provisions of the Contract which remain unperformed and the Settlement of Disputes
provision in the Contract shall remain in force for as long as is necessary to dispose of any outstanding
matters or issues between the Parties.

48. ALTERATIONS, ADDITIONS AND OMISSIONS
48.1 Variations

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or
any part thereof which he considers necessary and for that purpose or if for any other reasons it shall, in
his opinion be desirable, he shall have power to order the Contractor to do and the Contractor shall do
any of the following:

(a) increase or decrease the quantity of any work under the Contract;

(b) omit any such work;

(c) change the character or quality or kind of any such work;

(d) change the levels, lines, positions and dimensions of any part of the Works;

(e) execute additional work of any kind necessary for the completion of the Works, and no such
variation shall in any way vitiate or invalidate the Contract.

48.2 Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any
variations which may result in an increase of the Contract Price or in an essential alteration of the
quantity, quality or character of the Works.

48.3 Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations
requiring the written approval of the Employer under paragraph (2) of this Clause shall be made by the
Contractor only upon written order from the Engineer accompanied by a copy of the Employer's
approval. Provided that, subject to the provisions of the Contract, no order in writing shall be required for
any increase or decrease in the quantity of any work where such increase or decrease is not the result
of an order given under this Clause but is the result of the quantities exceeding or being less than those
stated in the Bill of Quantities.

48.4 Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract
Price in respect of any variation, addition or omission. In the case of any variation, addition or omission
which may result in an increase of the Contract Price, the Engineer shall communicate such estimate to
the Employer together with his request for the Employer's written approval of such variation, addition or
omission. The value of any variation, addition or omission shall be calculated on the basis of the unit
prices contained in the Bill of Quantities.

49. PLANT, TEMPORARY WORKS AND MATERIALS

49.1 Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when
brought on the Site, be deemed to be exclusively intended for the construction and completion of the
Works and the Contractor shall not remove the same or any part thereof (save for the purpose of
moving it from one part of the Site to another) without the consent in writing of the Engineer which shall
not be unreasonably withheld.

49.2 Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional
Plant and Temporary Works remaining thereon and any unused materials provided by the Contractor

shall be deposited in a location approved by the local authorities.

49.3 Employer not liable for Damage to Plant



The Employer shall not be at any time liable for the loss of any of the said Constructional plant,
Temporary Works or Materials save if such loss results from the act or neglect of the Employer, its
employees or agents.

49.4 Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall thereupon
become the sole property of the Employer, but this provision shall not be construed as relieving the
Contractor from the sole responsibility for all material and work upon which payments have been

made or the restoration of any damaged work or as waiving the right of the Employer to require the
fulfilment of all of the terms of the Contract.

49.5 Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furished by the Employer shall rest with the
Employer and any such equipment and supplies shall be returned to the Employer at the conclusion of
the Contract or when no longer needed by the Contractor. Such equipment when returned to the
Employer, shall be in the same condition as when delivered to the Contractor, subject to normal wear
and tear.

50. APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the
materials or other matters referred to therein nor shall it prevent the rejection of any such materials at
any time by the Engineer.

51. MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the
Contractor or the Contractor's authorized agent or representative who shall forthwith attend or send a
qualified agent to assist the Engineer in making such measurement and shall furnish all particulars
required by either of them. Should the Contractor not attend or neglect or omit to send such agent, then
the measurement made by the Engineer or approved by him shall be taken to be the correct
measurement of the work. The purpose of measuring is to ascertain the volume of work executed by the
Contractor and therefore determine the amount of the monthly payments.

52. LIABILITY OF THE PARTIES

52.1 The Works shall not be considered as completed until a Certificate of Final Completion shall have
been signed by the Engineer and delivered to the Employer stating that the Works have been
completed and that the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.

52.2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection with
the Contract or the execution of the Works unless the Contractor shall have made a claim in writing in
respect thereof before the giving of the Certificate of Final Completion and in accordance with the
Contract.

52.3 Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for
the fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of the
Certificate of Final Completion and which remains unperformed at the time such Certificate is issued.
For the purpose of determining the nature and extent of any such obligation the Contract shall be
deemed to remain in force between the parties hereto.

52.4 Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally
responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any part
thereof for a period of three years after issuance of the Certificate of Final Completion, provided always
that such risks, damage or failure result from acts, defaults and negligence of the Contractor, his
agents, employees or workmen and such contractors.

53. AUTHORITIES

53.1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom
without thereby voiding the Contract or releasing the Contractor from any of his obligations or liabilities
under the Contract or affecting the rights and powers conferred on the Employer and the Engineer by
the Contract in any of the following cases:

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his
creditors or if the Contractor is a company or member of a company which was dissolved by
legal action;

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract
under an inspection committee of his creditors;

(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part
without the Employer's prior written approval;

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which
in the opinion of the Engineer will not enable him to meet the target completion date of the
Works;

(e) If the Contractor suspends the progress of the Works without due cause for fiteen (15) days
after receiving from the Engineer written notice to proceed;

(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfil his obligations
and does not remedy the cause of his failure within fifteen (15) days after being notified to do so
in writing;

(g) If the Contractor is not executing the work in accordance with standards of workmanship
specified in the Contract;

(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the
Employer or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to
complete the Works and the Employer or such other contractor may use for such completion so
much of Constructional Plant, Temporary Works and Materials, which have been deemed to be
reserved exclusively for the construction and completion of the Works under the provision of the
Contract as he or they may think proper and the Employer may at any time sell any of the said
Constructional Plant, Temporary Works and unused materials and apply the proceeds of sale in or
towards the satisfaction of any sums due or which may become due to him from the Contractor
under the Contract.

53.2 Evaluation after Re-entry

Form AM 7-19 (January 2023) - page 30/34

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer
notify the Contractor to attend the necessary evaluation of the Works. In the event that for any reason
the Contractor does not attend such evaluation the Engineer shall undertake the said evaluation in the
absence of the Contractor and shall issue a certificate stating the sum, if any, due to the Contractor for
work done in accordance with the Contract up to the time of entry and expulsion by the Employer which
has been reasonably accumulated to the Contractor in respect of the Works he has executed in such
case in accordance with the Contract. The Engineer shall indicate the value of the materials whether
unused or partially used and the value of construction equipment and any part of the Temporary Works.

53.3 Payment after Re-entry

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the
Contractor any money on account of the Contract until the expiration of the Defects Liability Period, and
thereafter until the costs of completion and making good any defects of the Works, damages for delay in
completion (if any), and all other expenses incurred by the Employer have been ascertained and their
amount certified by the Engineer.

The Contractor shall then be entitled to receive only such sum or sums (if any) as the Engineer may
certify would have been due to him upon due completion by him after deducting the said amount. But if
such amount shall exceed the sum which would have been payable to the Contractor on due completion
by him,, then the Contractor shall upon demand pay to the Employer the amount of such excess. The
Employer in such case may recover this amount from any money due to the Contractor from the
Employer without the need to resort to legal procedures.

54. URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or
any part thereof either during the execution of the Works or during the Defects Liability Period any
remedial or other work or repair shall in the opinion of the Engineer be urgently necessary for security
and the Contractor is unable or unwilling at once to do such work or repair, the Employer may by his
own or other workmen do such work or repair as the Engineer may consider necessary. If the work or
repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable to
do at his own expense under the Contract, all costs and charges properly incurred by the Employer in
so doing shall on demand be paid by the Contractor to the Employer or may be deducted by the
Employer from any monies due or which may become due to the Contractor provided always that the
Engineer shall as soon after the occurrence of any such emergency as may be reasonably practicable
notify the Contractor thereof in writing.

55. INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in
respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due to
fluctuation in exchange rates, interest rates nor devaluation or any other matters affecting the Works.

56. TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income
including value added tax, all in accordance with and subject to the provisions of the income tax laws
and regulations in force and all amendments thereto. It is the Contractor's responsibility to make all the
necessary inquiries in this respect and he shall be deemed to have satisfied himself regarding the
application of all relevant tax laws.

57. BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall
require that the Contractor has complied in full with the regulations in force regarding the use of
explosives. However, the Contractor, before applying to obtain these explosives, has to provide well
arranged storage facilities. The Engineer's approval or refusal to permit the use of explosives shall not
constitute ground for claims by the Contractor.

58. MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and
commissioning of plant machinery and equipment which are to form a part of the Works. He shall place
all necessary orders as soon as possible after the signing of the Contract. These orders and their
acceptance shall be produced to the Engineer on request. The Contractor shall also be responsible for
ensuring that all sub-contractors adhere to such programs as are agreed and are needed to ensure
completion of the Works within the period for completion. Should any sub-contracted works be delayed,
the Contractor shall initiate the necessary action to speed up such completion. This shall not prejudice
the Employer's right to exercise his remedies for delay in accordance with the Contract.

59. TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of
plant and materials and clear same away at completion and make good all works damaged or disturbed.
The Contractor shall submit drawings and full particulars of all Temporary Works to the Engineer before
commencing same. The Engineer may require modifications to be made if he considers them to be
insufficient and the Contractor shall give effect to such modifications but shall not be relieved of his
responsibilities. The Contractor shall provide and maintain weather-proof sheds for storage of material
pertinent to the Works both for his own use and for the use of the Employer and clear same away at the
completion of the Works. The Contractor shall divert as required, at his own cost and subject to the
approval of the Engineer, all public utilities encountered during the progress of the Works, except those
Generally indicated on the drawings as being included in the Contract. Where diversions of services are
not required in connection with the Works, the Contractor shall uphold, maintain and keep the same in
working order in existing locations. The Contractor shall make good, at his own expense, all damage to
telephone, telegraph and electric cable or wires, sewers, water or other pipes and other services, except
where the Public Authority or Private Party owning or responsible for the same elects to make good the
damage. The costs incurred in so doing shall be paid by the Contractor to the Public Authority or Private
Party on demand.

60. PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any
form of advertising whatsoever without the prior approval in writing from the Employer.

61. PREVENTION OF CORRUPTION
The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of

any loss resulting from such cancellation, if the Contractor has offered or given any person any gift or
consideration of any kind as an inducement or reward for doing or intending to do any action in relation



to the obtaining or the execution of the Contract or any other contract with the Employer or for showing
or intending to show favour or disfavour to any person in relation to the Contract or any other contract
with the Employer, if the like acts shall have been done by any persons employed by him or acting on
his behalf whether with or without the knowledge of the Contractor in relation to this or any other
Contract with the Employer.

62. DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain
day and that day or that period fall on a day of rest or recognized holiday, the Contract shall have effect
as if the act were to be done or the period to expire upon the working day following such day.

63. NOTICES

63.1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by
any person for which provision is made in the Contract Documents shall be in writing. Any such notice,
consent, approval, certificate or determination to be given or made by the Employer, the Contractor or
the Engineer shall not be unreasonably withheld or delayed.

63.2 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer
under the terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's
principal place of business specified in the Contract or such other address as the Contractor shall
nominate in writing for that purpose, or by delivering the same at the said address against an authorized
signature certifying the receipt.

63.3 Any notice to be given to the Employer under the terms of the Contract shall be sent by post,
cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering the same at
the said address against an authorized signature certifying the receipt.

63.4 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable,
electronic mails or facsimile at the Engineer's address specified in the Contract, or by delivering the
same at the said address against an authorized signature certifying the receipt.

64. LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all
written communications to the Employer or the Engineer with respect to the services to be rendered and
with respect to all documents procured or prepared by the Contractor pertaining to the Works. The
metric system of weights and measures shall be used in all instances.

65. RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the work
performed under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNESCO any records or
information, oral or written, which the UNESCO may reasonably request in respect of the Works or the
Contractor's performance thereof.

The Contractor shall allow the UNESCO or its authorized agents to inspect and audit such records or
information upon reasonable notice.

66. FORCE MAJEURE

Force majeure as used herein means Acts of God, natural disasters, war (whether declared or not),
invasion, revolution, insurrection or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure,
the Contractor shall give notice and full particulars in writing to the UNESCO and to the Engineer of
such force majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its
obligations and meet its responsibilities under this Contract. Subject to acceptance by the UNESCO of
the existence of such force majeure, which acceptance shall not be unreasonably withheld, the following
provisions shall apply:

(a) The term of this Contract shall be extended for a period equal to the period of suspension taking
however into account any General condition which may cause the additional time for completion of
the Works to be different from the period of suspension;

(b) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to
perform his obligations and meet his responsibilities under the Contract, the UNESCO shall have
the right to terminate the Contract on the same terms and conditions as provided for in Clause 68 of
these General Conditions, except that the period of notice shall be seven (7) days instead of
fourteen (14) days, and

(c) For the purpose of the preceding sub-paragraph, the UNESCO may consider the Contractor
permanently unable to perform in case of any suspension period of more than ninety (90) days.

67. SUSPENSION BY THE UNESCO

The UNESCO may by written notice to the Contractor suspend for a specified period, in whole or in part,
payments to the Contractor and/or the Contractor's obligation to continue to perform the Works under
this Contract, if in the UNESCO' sole discretion:

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the
Works or the accomplishment of the purpose thereof, or the Contractor shall have failed, in whole or
in part, to perform any of the terms and conditions of this Contract.

(b) After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement
by the UNESCO of such costs as shall have been duly incurred in accordance with this Contract
prior to the commencement of the period of such suspension.

The term of this Contract may be extended by the UNESCO for a period equal to any period of
suspension, taking into account any General conditions which may cause the additional time for
completion of the Works to be different from the period of suspension.

68. TERMINATION BY THE UNESCO

The UNESCO may, notwithstanding any suspension under Clause 67 above, terminate this Contract for
cause or convenience in the interest of the UNESCO upon not less than fourteen (14) days written
notice to the Contractor.

Upon termination of this Contract:

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt
and orderly manner and to reduce losses and to keep further expenditures to a minimum, and

(b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's
breach of this Contract), to be paid for the part of the Works satisfactorily completed and for the
materials and equipment properly delivered to the Site as of the date of termination for incorporation
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to the Works, plus substantiated costs resulting from commitments entered into prior to the date of
termination as well as any reasonable substantiated direct costs incurred by the Contractor as a
result of the termination, but shall not be entitled to receive any other or further payment or
damages.

69. TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNESCO of the Contract or in any other situation which the
Contractor reasonably considers to entitle him to terminate his performance of the Contract, the
Contractor shall promptly give written notice to the UNESCO detailing the nature and the circumstances
of the breach or other situation. Upon acknowledgement in writing by the UNESCO of the existence of
such breach and the UNESCO' inability to remedy it, or upon failure of the UNESCO to respond to such
notice within twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate this
Contract by giving 30 days written notice thereof. In the event of disagreement between the Parties as
to the existence of such breach or other situation referred to above, the matter shall be resolved in
accordance with Clause 71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68
hereof shall apply.

70. RIGHTS AND REMEDIES OF THE UNESCO

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other
rights or remedies of the UNESCO.

The UNESCO shall not be liable for any consequences of, or claim based upon, any act or omission on
the part of the Government.

71. SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any
breach thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.

71.1 Notification

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim,
controversy or dispute, not later than seven (7) days from awareness of the existence thereof.

71.2 Consultation

On receipt of the notification provided above, the representatives of the Parties shall start consultations
with a view to reaching an amicable resolution of the claim, controversy or dispute without causing
interruption of the Works.

71.3 Conciliation

Where the representatives of the Parties are unable to reach such an amicable settlement, either party
may request the submission of the matter to conciliation in accordance with the UNCITRAL Rules of
Conciliation then obtaining.

71.4 Arbitration

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above
shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The
Parties shall be bound by the arbitration award rendered in accordance with such arbitration as the final
adjudication of any such controversy or claim.

72. PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities
of the United Nations of which the UNESCO is an integral part.

73. CHILD EMPLOYMENT

The Contractor represents and warrants that neither it, nor any of its suppliers is engaged in any
practice inconsistent with the rights set forth in the Convention on the Rights of the Child, including
Article 32 thereof, which, inter-alia, requires that a child shall be protected from performing any work that
is likely to be hazardous or to interfere with the child’s education, or to be harmful to the child’s health or
physical mental, spiritual, moral or social development.

Any breach of this representation and warranty shall entite UNESCO to terminate this Contract
immediately upon notice to the Contractor, at no cost to UNESCO.

74. MINES

The Contractor represents and warrants that neither it nor any of its suppliers is actively and directly
engaged in patent activities, development, assembly, production, trade or manufacture of mines or in
such activities in respect of components primarily utilized in the manufacture of Mines. The term “Mines”
means those devices defined in Article 2, Paragraphs 1, 4 and 5 of Protocol Il annexed to the
Convention on Prohibitions and Restrictions on the Use of Certain Conventional Weapons Which May
Be Deemed to Be Excessively Injurious or to Have Indiscriminate Effects of 1980.

75. SECURITY

The responsibility for the safety and security of the Contractor and its personnel and property, and of
UNESCO property in the Contractor’s custody, rests with the Contractor. The Contractor shall:

(a) put in place an appropriate security plan and maintain the security plan, taking into account the
security situation in the country where the services are being provided;

(b) assume all risks and liabilities related to the Contractor’s security, and the full implementation of the
security plan.UNESCO reserves the right to verify whether such a plan is in place, and to suggest
modifications to the plan when necessary. Failure to maintain and implement an appropriate security
plan as required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing,
the Contractor shall remain solely responsible for the security of its personnel and for UNESCO property
in its custody.

76. ANTI-TERRORISM

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNESCO funds
received under this Contract are used to provide support to individuals or entities associated with
terrorism and that the recipients of any amounts provided by UNESCO hereunder do not appear on the
list maintained by the Security Council Committee established pursuant to resolution 1267 (1999). The
list can be accessed via https://www.un.org/securitycouncil/content/un-

sc-consolidated-list. This provision must be included in all sub-contracts or sub-agreements
entered into under this Contract




77. AUDITS AND INVESTIGATIONS:

Each invoice paid by UNESCO shall be subject to a post-payment audit by auditors,
whether internal or external, of UNESCO or by other authorized and qualified agents
of UNESCO at any time during the term of the Contract and for a period of three (3)

years following the expiration or prior termination of the Contract.

UNESCO may conduct investigations relating to any aspect of the Contract or the
award thereof, the obligations performed under the Contract, and the operations of
the Contractor generally relating to performance of the Contract at any time during
the term of the Contract and for a period of three (3) years following the expiration or
prior termination of the Contract.

The Contractor shall provide its full and timely cooperation with any such post
payment audits or investigations. Such cooperation shall include, but shall not be
limited to, the Contractor’s obligation to make available its personnel and any
relevant documentation for such purposes at reasonable times and on reasonable
conditions and to grant to UNESCO access to the Contractor’s premises at
reasonable times and on reasonable conditions in connection with such access to the
Contractor’s personnel and relevant documentation. The Contractor shall require its
agents, including, but not limited to, the Contractor’s attorneys, accountants or other
advisers, to reasonably cooperate with any post-payment audits or investigations
carried out by UNESCO hereunder.

78. PROTECTION FROM SEXUAL EXPLOITATION AND SEXUAL ABUSE

Definitions. For purposes of this Contract, “sexual exploitation” means any actual or
attempted abuse of a position of vulnerability, differential power, or trust, for sexual
purposes, including, but not limited to, profiting monetarily, socially or politically from
the sexual exploitation of another; “sexual abuse” means the actual or threatened
physical intrusion of a sexual nature, whether by force or under unequal or coercive
conditions. Sexual exploitation and abuse are strictly prohibited. The Contractor, its
employees, agents or any other persons engaged by the Contractor to perform any
services under this Contract, shall not engage in any sexual exploitation and abuse.
The Contractor acknowledges and agrees that UNESCO will apply a policy of “zero
tolerance” with regard to sexual exploitation and abuse of anyone by the Contractor,
its employees, agents or any other persons engaged by the Contractor to perform
any services under this Contract.

Without prejudice to the generality of the foregoing:

(a) Sexual activity with a child (any person less than eighteen years of age),
regardless of any laws relating to the age of majority or to consent, shall constitute
the sexual exploitation and abuse of such person. Mistaken belief in the age of a
child shall not constitute a defense under this Agreement.

(b) The exchange or promise of exchange of any money, employment, goods,
services, or other thing of value, for sex, including sexual favors or sexual activities,
shall constitute sexual exploitation and abuse.
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(c) The Contractor acknowledges and agrees that sexual relationships between the
Contractor's employees, agents or other persons engaged by the Contractor and
beneficiaries of assistance, since they are based on inherently unequal power
dynamics, undermine the credibility and integrity of the work of UNESCO and are
strongly discouraged.

Reporting of allegations to UNESCO. The Contractor shall report allegations of
sexual exploitation and abuse, of which the Contractor has been informed or has
otherwise become aware, promptly to UNESCO, in line with its established reporting
mechanism. To the extent legally possible, the Contractor will require its employees,
agents or any other persons engaged by the Contractor to perform any services
under this Contract, to report allegations of sexual exploitation and abuse arising in
relation to this Contract directly to UNESCO.

This provision must be included in all sub-contracts or sub-agreements entered into
under this Contract.

79. UNITED NATIONS SUPPLIER CODE OF CONDUCT

The Contractor acknowledges that the UN Supplier Code of Conduct (available from
LINK) provides the minimum standards expected of the UN Suppliers.

80. PERSONAL DATA PROTECTION AND PRIVACY

Both UNESCO and the Contractor shall ensure an appropriate protection of Personal
Data in accordance with UNESCO’s Principles on Personal Data Protection and
Privacy (https://www.unesco.org/en/privacy-policy) and their applicable regulations
and rules. Personal Data shall be processed solely for the purpose of undertaking
this Contract.

The Contractor warrants and represents that it shall establish and maintain
appropriate technical and organizational measures against accidental or unlawful
destruction or accidental loss, alteration, unauthorized disclosure or access to
Personal Data in compliance with best industry standards.

The Contractor shall promptly notify UNESCO of any actual [or suspected or
threatened] incident of accidental or unlawful destruction or accidental loss,
alteration, unauthorized or accidental disclosure or access to Personal Data, or a
breach of this article. The Parties shall consult with a view to addressing, reacting to,
and resolving the situation.

The Contractor shall notify UNESCO within five working days of any complaint by an
individual in respect of his/her Personal Data. The Parties shall consult with each
other before taking any action as a result of or in reaction to such complaint.

The obligations and restrictions in this Article shall be effective during the term of this
Contract, including any extension thereof, and shall remain effective following any
termination of this Contract, unless otherwise agreed between the Parties in writing.
Unless otherwise agreed between the Parties in writing, after termination of this
Contract the Contractor shall return all Personal Data collected for the performance
of this Contract to UNESCO in a structured, commonly used and machine-readable
format, and shall then delete and procure the deletion of all copies of that Personal
Data. The Contractor shall provide written certification to UNESCO that it has fully
complied with this paragraph after termination of this Contract.
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ANNEX IX — Special Contract Conditions

The following Special Conditions shall complement, supplement, or amend the General Terms and Conditions
(Annex VIII). Whenever there is a confiict, the provisions herein shall prevail over those in the General Terms and

Conditions.

X Applies

O Does not apply

Warranty/guarantee: If, within 12 months after the goods
have been put into service, any defects are discovered or
arise in the normal course of usage, the Supplier shall
remedy the defect either by replacement or by repair.

XApplies

O Does not apply

Liquidated damages: If the Supplier fails to supply the
specified goods within the time period(s) stipulated by the
purchase order, the Purchaser shall, without prejudice to
its other remedies under the contract, deduct from the
Purchase Order price, as liquidated damages, a sum
equivalent to 0.35 percent of the original total contract
price for each calendar day of delay until actual delivery,
up to a maximum deduction of 10 percent of the purchase
order price. Once the maximum is reached, the Purchaser
may consider termination of the Purchase Order.

O Applies

X Does not apply

Performance Guarantee

-Within 30 days of receipt of the UNESCO Contract, the
successful Bidder shall furnish a Performance Security in
the form of a Bank Guarantee to UNESCO in the amount
of 10% of the Contract value.

- The Performance Security shall be drawn in a form and
from a bank acceptable to the Purchaser, and valid until a
date 30 days from the end of the standard warranty period
of 12 months or a date of Issue of a Satisfactory
Certificate of Inspection and Testing by the procuring UN
entity (if applicable).

- The Security will be returned to the Supplier within 30
days of completion of the Purchase order, including any
warranty obligation.

O Applies

XDoes not apply

Related Service Contract: The special services for
commissioning/installation and training of users will form
an integral part of the Purchase Order/Contract.

O Applies

O Does not apply

Special Payment Conditions:

The following special terms of payment shall apply
(supplements the Clause 3 of the General Terms and
Conditions)

Invoices can be submitted as follows:

o for lot A: after progress status reports approval -
1/3, 2/3, 3/3;
e for lot B: after completion of each sublot;
in both cases upon provision of all technical
documentation and upon approval of the director of works.
Standard ICTP payment terms are 30 days eom from
receipt of invoice and supporting documents.

Compliance with any other clause required?

O Applies

X Does not apply
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COMPUTO METRICO PER OFFERTA

Articolo INDICAZIONE DEI LAVORI E DELLE PROVVISTE . PREZZO
QUANTITA IMPORTO

N. Codice MISURE UNITARIO

B.1.1.1| PREMESSE Al LAVORI COMPIUTI

Per norma generale ed invariabile resta stabilito

che nei prezzi unitari dei lavori, di cui al presente

Computo, si intende sempre compresa e

compensata ogni spesa principale, provvisionale ed

accessoria, ogni fornitura, ogni consumo, l'intera

manodopera, ogni trasporto, ogni lavorazione o

magistero, nonché le spese generali, |I'utile

dell'lmpresa ed in genere quanto altro occorra per

dare tutti i lavori completi in opera ed ultimati nel

modo e tempo prescritti.

| prezzi dell'allegato Computo si intendono accettati

dall'lmpresa in base ai calcoli di sua convenienza, a

tutto suo rischio, e sono pertanto fissi ed invariabili.

Nei prezzi dei lavori di seguito esposti, cosi come

descritti dalle singole voci, si intendono quindi

compresi e compensati i seguenti oneri anche se

non esplicitamente citati nelle descrizioni:

- carico, trasporto e scarico dei materiali dai luoghi

di provenienza al cantiere;

- deposito e custodia dei materiali;

- carico, trasporto e scarico dei materiali di risulta

alle  discariche  pubbliche o autorizzate

indipendentemente dalla distanza e dal luogo di

ubicazione delle stesse;

- qualsiasi indennita e/o diritto di discarica;

- sollevamenti/abbassamenti ai piani;

- i noli delle attrezzature necessarie sia a caldo che

a freddo;

- formazione e disfacimento dei ponteggi e piani di

lavoro sia interni che esterni;

- disposizione di scale, teli protettivi, segnali di

divieto ed avvertimento, barriere protettive,

transenne ecc.

- formazione di fori e tracce per il passaggio e/o la

posa entro strutture verticali ed orizzontali di

qualsiasi materiale, di tubazioni, canalizzazioni,

diffusori, cassette ed apparecchiature relative a

qualsiasi tipo di impianto;

- fornitura e posa in opera di staffe e supporti anche

se non espressamente menzionati nelle voci

dell'allegato Computo;

- fissaggio di mensole di sostegno, zanche a

murare e quanto altro necessario per la posa in

opera di qualunque componente previsto dal

presente

- chiusura al grezzo delle tracce;

- tutti gli oneri derivanti dalla necessita di

intervenire all'interno della struttura limidando i

disagi e concordando i tempi ed i modi con la D.L.;

- indagini e verifiche relative allo stato di fatto degli

impianti consistenti nei seguenti oneri:

- identificazione delle tubazioni/canalizzazioni

esistenti

- individuazione delle tecniche e delle modalita per

I'abbassamento e per il sollevamento dei materiali

derivanti dalle demolizioni compatibilmente con la

situazione contingente;

- individuazione delle opere necessarie per poter

eseguire le installazioni previste in progetto

compatibilmente con la situazione contingente;
ARIPORTARE Euro | | .

1 -
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COMPUTO METRICO PER OFFERTA

Articolo INDICAZIONE DEI LAVORI E DELLE PROVVISTE . PREZZO
QUANTITA IMPORTO

N. Codice MISURE UNITARIO

- comunicazione alla Direzione dei Lavori degli esiti
e delle eventuali problematiche sorte durante
I'esecuzione delle verifiche sopra elencate;

- prove di cantiere, prove di laboratorio, tarature e
collaudi in corso dopera ed a fine lavori e
dichiarazioni di conformita relativamente a qualsiasi
componente previsto dal presente Computo;

- ulteriori oneri posti a carico dell'lmpresa dal
Contratto e/o dal Capitolato;

- oneri per la sicurezza fisica dei lavoratori previsti
dalla normativa vigente;

- spese generali;

- utile dell'impresa.

1 B.1.1.1.1| premesse ai lavori compiuti
1 1

Totale 1) s |

B.2.10.30 | SMANTELLAMENTO TUBAZIONI ESISTENTI
Esecuzione dei lavori di demolizione e
smantellamento delle canalizzazioni e delle
tubazioni esistenti, consistenti nelle seguenti opere:
- intercettazione ed arresto delle tubazioni
interessate dall'intervento;

- smantellamento di tutte le canalizzazioni,
coibentazioni, staffaggi e quant'altro presente su
indicazione della D.L.;

- pulizia dei locali mediante aspirapolvere
industriale al fine di eliminare qualsiasi traccia di
inerti e polvere;

- pulizia accurata di tutti i vani oggetto di intervento.
Nel prezzo si intendono compresi e compensati gli
oneri per le necessarie opere provvisionali e di
sicurezza, la demolizione di eventuali strutture di
sostegno, l'abbassamento, I'accatastamento, lo
sgombero, la raccolta differenziata del materiale di
risulta, il conferimento con trasporto in discarica
autorizzata, l'indennita di discarica, la fornitura e
posa in opera di tutti i materiali occorrenti e quanto
altro necessario per dare il lavoro finito a regola

d'arte.
2 10 |tubazioni in acciaio nero presenti nelle nuove aule
1 1,00
Totale a corpo 1,000 s |
3 20| modifica tubazioni in acciaio nero presenti nella
biblioteca e ripristino cartongesso
1 1,00
Totale a corpo 1,000 s |
4 30| rimozione con successiva posa di ventilconvettore

ARIPORTARE Euro | | |
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Articolo

Codice

INDICAZIONE DEI LAVORI E DELLE PROVVISTE
MISURE

QUANTITA

PREZZO
UNITARIO

IMPORTO

B.2.10.30.40

50

B.2.10.50

B.4.50.70

RIPORTO Euro

esistente
12

Totale a corpo

realizzazione di mascheratura in pannelli OSB
spessore 20 mm delle nuove tubazioni
ventilconvettori in biblioteca

1

Totale a corpo

rimozione e asporto di unita aria primaria laboratoio
informatico e relative tubazioni
1

Totale a corpo

DEMOLIZIONE DI STRUTTURE ORIZZONTALI
Demolizione di strutture orizzontali di qualsiasi
spessore compresi gli intonaci tradizionali ed
esclusi gli eventuali controssoffitti in maltapaglia.
Sono altresi esclusi tutti i tipi di pavimentazione ed
il relativo sottofondo.

Nel prezzo si intendono compresi e compensati gli
oneri per l'abbassamento, I'accatastamento del
materiale giudicato recuperabile dalla D.L. che
rimarra di proprieta delllAmm.ne appaltante, lo
sgombero, la raccolta differenziata del materiale di
risulta, il conferimento con trasporto in discarica
autorizzata del materiale di risulta, l'indennita di
discarica e quanto altro necessario per dare il
lavoro finito a regola d'arte.

solette, travi e
cementizio armato
pavimento sale per salita canali di ripresa 10*0,4

rampe scala in conglomerato

Totale m2

RIQUADRATURA DI
ESISTENTI
Riquadratura e/o rimensionamento di luci
architettoniche esistenti nelle strutture orizzontali di
qualsiasi spessore realizzata mediante
allargamento del vano esistente, la demolizione
dell'eventuale architrave con I'accostamento di
profili UNI metallici di idonee sezioni, la formazione
delle spallette laterali, sia ortogonali alla muratura
che strombanti nonché la formazione
dell'intradosso dell'architrave interno.

A RIPORTARE Euro

LUCI ARCHITETTONICHE

12,00

12,00

1,00

1,00

1,00

1,00

4,00

4,00
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Centro di Fisica Teorica Abdus Salam Impianto di climatizzazione integrale
Strada Costiera, 11 a servizio delle nuove aule
Trieste 12/02/2024

COMPUTO METRICO PER OFFERTA

Articolo INDICAZIONE DEI LAVORI E DELLE PROVVISTE . PREZZO
QUANTITA IMPORTO

N. Codice MISURE UNITARIO

RIPORTO Euro| | |

Nel prezzo si intendono compresi e compensati gli
oneri per le necessarie opere di provvisionali e di
sicurezza, tutti i laterizi e materiali complementari
necessari, il taglio, lo sfrido, i conglomerati
necessari, i raccordi con il contesto edilizio
esistente, I'abbassamento, l'accatastamento del
materiale giudicato recuperabile dalla D.L. che
rimarra di proprieta delllAmm.ne appaltante, lo
sgombero, la raccolta differenziata del materiale di
risulta, il conferimento con trasporto in discarica
autorizzata del materiale di risulta, l'indennita di
discarica, il rispetto della marcatura CE per i
prodotti da costruzione prevista dalla Direttiva
89/106/CEE recepita dal DPR 21.04.93, n. 246 e
quanto altro necessario per dare il lavoro finito a
regola d'arte.

8 B.4.50.70.5 | solaio in cls
pavimento sale per salita canali di ripresa 10 10,00

Totale cad. 10,00 s | e,

B.39.5.10 | ELEMENTI METALLICI PER STAFFAGGIO CIVILE
E INDUSTRIALE

Fornitura e posa in opera di elementi metallici per
I'esecuzione di staffaggi di tubazioni ed
apparecchiature allinterno ed all'esterno di edifici
industriali, realizzati con profilati in acciaio zincato
a caldo con processo sendzimir, assemblati in
opera come da disegni esecutivi e calcoli statici, in
conformita alle normative vigenti. Sono considerati
elementi metallici, oltre alle parti principali, anche
tutte le parti complementari necessarie quali piastre
di collegamento o giunzione, sospensioni agli
elementi strutturali, fazzoletti, controventi, terminali,
morsetti d'ancoraggio, barre filettate, dadi a
martello, elementi di chiusura, elementi di
scorrimento, punti fissi, collari, collari con inserto in
gomma, mensole, morsetti di ancoraggio, snodi,
ecc.

Nel prezzo si intende compensato, e quindi non
rientrante nel peso, il maggior onere per lo sfrido, la
bulloneria ad alta resistenza (dadi e bulloni) o le
saldature (compresi elettrodi ed energia), la
formazione di strutture provvisorie ed ogni altro
materiale accessorio.

Nel prezzo si intendono inoltre compresi e
compensati gli oneri per la formazione ed |l
disfacimento dei ponteggi, trasporto, sollevamento,
montaggio ed abbassamento fino ad altezze di

5.00 m e quanto altro necessario per dare il lavoro
finito a regola d'arte.

9 5| Profilato asolato zincato a caldo sendzimir in barre
da 3 metri.
Dimensioni indicative 41x62 mm.
Spessore parete 2,5 mm.
A RIPORTARE Euro | | .
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Centro di Fisica Teorica Abdus Salam Impianto di climatizzazione integrale
Strada Costiera, 11 a servizio delle nuove aule
Trieste 12/02/2024

COMPUTO METRICO PER OFFERTA

Articolo INDICAZIONE DEI LAVORI E DELLE PROVVISTE PREZZO

QUANTITA IMPORTO
N. Codice MISURE UNITARIO

RIPORTO Euro| | |

Dimensione asole 13x40 mm.
300 300,00

Totale kg 300,00 s | e,

B.72.44.43| TUB. ZINCATE EN 10240 A1 antincendio UNI 45
Fornitura e posa in opera di tubazioni zincate EN
10240 A1, serie media, per la formazione delle
colonne montanti e derivazioni dell'impianto
antincendio.

Si dovranno impiegare tubazioni con diametro non
inferiore ai 2"1/2 per la rete di distribuzione e per le
colonne montanti, e di diametro 1"1/2 per le
derivazioni alle bocche antincendio UNI 45.
L'impianto deve essere dimensionato per garantire
una portata minima di 360 I./min. per ogni colonna
montante e, nel caso di piu" colonne, il
funzionamento contemporaneo di almeno due
colonne.

L'alimentazione idrica deve essere in grado di
assicurare l'erogazione ai tre idranti idraulicamente
piu' sfavoriti, di 120 I./min. cadauno, con una
pressione residua al bocchello di 1,5 bar per un
tempo di almeno 60 minuti.

Le tubazioni si intendono complete di valvole a
sfera cromate a passaggio totale in ottone OT 58
per l'intercettazione e lo scarico delle tubazioni,
flange per la predisposizione di un contalitri, di
diametro opportuno e manometro.

Nel prezzo si intendono compresi e compensati gli
oneri per pezzi speciali, nipples, bocchettoni,
angoli, Te, materiali vari di consumo come canapa,
pasta verde, ecc., mensole di sostegno e quanto
altro necessario per dare il lavoro finito a regola
d'arte.

10 1| a forfait secondo schema allegato
1 1,00

Totale a corpo 1,000 s |

B.72.44.56| TUBAZIONE MULTISTRATO CON SALDATURA
LASER
Fornitura e posa in opera di tubo multistrato per
sanitario/riscaldamento realizzato con processo
produttivo "on line", composto da un tubo interno in
polietilene reticolato, su cui € incollato un tubo in
alluminio saldato testa/testa con laser e rivestito da
polietilene reticolato incollato all'alluminio.
Il prodotto avra inoltre le seguenti caratteristiche:
- condizioni d'impiego: nominali fino a 10 bar -
95°C; temperatura di picco 110°C per brevi periodi;
- temperatura di rammollimento 126 °C;
- densita secondo la ASTM D-792 di 0.94 g/cmq;
- resistenza a trazione di 20 Mpa;

ARIPORTARE Euro | | .
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Centro di Fisica Teorica Abdus Salam
Strada Costiera, 11

Trieste

Impianto di climatizzazione integrale
a servizio delle nuove aule

COMPUTO METRICO PER OFFERTA

12/02/2024

Articolo

Codice

INDICAZIONE DEI LAVORI E DELLE PROVVISTE
MISURE

QUANTITA

PREZZO
UNITARIO

IMPORTO

11

12

13

14

15

B.72.44.56.3

11

13

RIPORTO Euro

- resistenza alla corrosione;

- dilatazione termica lineare di 0.026 (mm/m°C);
- allungamento a rottura 400%;

- coibentazione con manicotto di gomma espansa
classe 1 di rezione al fuoco con spessore di 19 mm.
fino al diametro 28 e 25 mm oltre.

Le tubazioni si intendono complete di ogni
"ancoraggio” per la posa a pavimento e/o a soffitto.
Nel prezzo si intende compresa la posa con le
dovute pendenze, le mensole e gli ancoraggi vari, la
formazione di punti fissi e mobili, la predisposizione
dei compensatori di dilatazione calcolando il reale
allungamento della tubazione, i pezzi speciali quali
curve, gomiti, tubi ricurvi, "S" di scavalcamento,
"T", manicotti, riduzioni, pezzi a saldare, raccordi
filettati, bocchettoni, nippli, dadi, doppi incroci ed
ogni altro onere ed accessorio per dare il lavoro
finito a regola d'arte.

Nel prezzo si intendono inoltre compresi e
compensati gli oneri per la formazione ed |l
disfacimento dei ponteggi, trasporto, sollevamento,
montaggio ed abbassamento fino ad altezze di
5.00 m e quanto altro necessario per I'esecuzione
della lavorazione nel rispetto del D.Lgs. 81.

tubo multistrato 16x2.0
ventil 10

Totale m

tubo multistrato 20x2.0
ventil 20

Totale m

tubo multistrato 26x3.0
biblioteca 30
nuove aule 30

Totale m

tubo multistrato 32x3.0
nuove aule 130

Totale m

tubo multistrato 40x3.5
biblioteca 10
nuove aule 100

A RIPORTARE Euro

10,00

10,00

20,00

20,00

30,00
30,00

60,00

130,00

130,00

10,00
100,00
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Impianto di climatizzazione integrale
a servizio delle nuove aule
12/02/2024

Centro di Fisica Teorica Abdus Salam
Strada Costiera, 11
Trieste

COMPUTO METRICO PER OFFERTA

Articolo

Codice

INDICAZIONE DEI LAVORI E DELLE PROVVISTE
MISURE

QUANTITA

PREZZO
UNITARIO

IMPORTO

16

17

18

B.72.44.56.15

17

B.72.44.59

B.72.44.75

RIPORTO Euro

Totale m

tubo multistrato 50x4.0
biblioteca 40

Totale m

tubo multistrato 63x4.5
biblioteca 30

Totale m

TUBAZIONI DI SCARICO IN PE

Fornitura e posa in opera di tubazioni di scarico in
PE per la formazione della rete di scarico per i
componenti dell'impianto di condizionamento.

E' vietata la saldatura fra materiali di diversa
produzione.

Nel prezzo si intendono compresi e compensati gli
oneri per pezzi speciali, ispezioni, bracciali di
supporto posti ad una distanza massima di 15
diametri nei tratti verticali e di 10 in quelli
orizzontali, zanche di ancoraggio, saldature
elettriche e quanto altro necessario per dare il
lavoro finito a regola d'arte.

a forfait secondo schema allegato
scarico condensa 1

Totale a corpo

TUBAZIONI IN  ACCIAIO

PRESSFITTING

Fornitura e posa in opera di tubazioni in acciaio

inox 304, per impianti di

riscaldamento/climatizzazione, posate in opera

mediante il sistema pressfittings e costituite da:

- tubazione in acciaio inox;

- pressfittings in acciaio inox;

- guarnizioni circolari in gomma butile;

- pressione massima di funzionamento 16 bar;

- temperatura massima di funzionamento 110°C;

- coibentazione con manicotto di gomma espansa

classe 1 di rezione al fuoco con spessore di 19 mm.

fino al diametro 28 e 25 mm oltre.

Le tubazioni si intendono complete di ogni

"ancoraggio” per la posa a pavimento e/o a soffitto.

Nel prezzo si intende compresa la posa con le

dovute pendenze, le mensole e gli ancoraggi vari, la

formazione di punti fissi e mobili, la predisposizione

dei compensatori di dilatazione calcolando 1 mm di

allungamento ogni ml di tubo, i pezzi speciali quali
A RIPORTARE Euro

INOX SISTEMA

110,00

40,00

40,00

30,00

30,00

1,00

1,00
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Centro di Fisica Teorica Abdus Salam
Strada Costiera, 11

Impianto di climatizzazione integrale
a servizio delle nuove aule

Trieste 12/02/2024
COMPUTO METRICO PER OFFERTA
Articolo INDICAZIONE DEI LAVORI E DELLE PROVVISTE . PREZZO
QUANTITA IMPORTO
N. Codice MISURE UNITARIO
RIPORTO Euro| | |
curve, gomiti, tubi ricurvi, "S" di scavalcamento,
"T", manicotti, riduzioni, pezzi a saldare, raccordi
filettati, bocchettoni, nippli, dadi, doppi incroci ed
ogni altro onere ed accessorio per dare il lavoro
finito a regola d'arte.
Nel prezzo si intendono inoltre compresi e
compensati gli oneri per la formazione ed |l
disfacimento dei ponteggi, trasporto, sollevamento,
montaggio ed abbassamento fino ad altezze di
5.00 m e quanto altro necessario per l'esecuzione
della lavorazione nel rispetto del D.Lgs. 81.
19 B.72.44.75.1 | Dimensioni del tubo mm. 18 x 1,2
uta 10 10,00
Totale m 10,00 s | e
20 3| Dimensioni del tubo mm. 22 x 1,2
uta 10 10,00
Totale m 10,00 s | e
21 5| Dimensioni del tubo mm. 28 x 1,2
uta 12 12,00
Totale m 12,000 s | e
22 7| Dimensioni del tubo mm. 35 x 1,5
uta 6 6,00
Totale m 6,00 s |
23 9| Dimensioni del tubo mm. 42 x 1,5
uta 24 24,00
Totale m 24,001 e | e,
24 11| Dimensioni del tubo mm. 54 x 1,5
uta 24 24,00
Totale m 24,001 e | e,
25 13| Dimensioni del tubo mm. 76,1x 2
biblioteca 6 6,00
Totale m 6,00 s |

A RIPORTARE Euro
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Centro di Fisica Teorica Abdus Salam
Strada Costiera, 11

Trieste

Impianto di climatizzazione integrale
a servizio delle nuove aule

COMPUTO METRICO PER OFFERTA

12/02/2024

Articolo

Codice

INDICAZIONE DEI LAVORI E DELLE PROVVISTE
MISURE

QUANTITA

PREZZO
UNITARIO

IMPORTO

26

27

28

29

B.72.44.75.15

B.72.46.5

B.72.48.3

—_

RIPORTO Euro

Dimensioni del tubo mm. 88,9 x 2
biblioteca 130

Totale m

FINITURA COIBENTAZIONE TUBAZIONI
ACQUA CALDA/REFRIGERATA

Fornitura e posa in opera di rivestimento protettivo
per tubazioni, collettori, raccordi, valvole, corpi
pompa ed accessori per refrigerazione e sistemi
industriali e civili all'interno dei fabbricati e/o
correnti in vista all'esterno dei fabbricati stessi
costituito da foglio in PVC classificato nella classe
1 di resistenza al fuoco.

All'atto dell'aggiudicazione dell'offerta, la Ditta
dovra' produrre idonea campionatura del materiale
prescelto con la relativa certificazione attestante la
rispondenza dei requisiti sopra menzionati.

Nel prezzo si intendono compresi e compensati gli
oneri per i pezzi speciali, la sigillatura dei giunti, il
rivestimento delle curve e dei raccordi, i manicotti
terminali, la rivettatura meccanica del rivestimento
e quanto altro necessario per dare il lavoro finito a
regola d'arte.

PER

a forfait secondo schema allegato
1

Totale a corpo

VALVOLE A SFERA A PASSAGGIO TOTALE
Fornitura e posa in opera di valvole a sfera a
passaggio totale in ottone OT58 stampato, per
acqua e prodotti petroliferi, avente le seguenti
caratteristiche tecniche:

- corpo in ottone OT58 UNI 5705-65 nichelato e
cromato;

- sfera in ottone OT58 UNI 5705-65 nichelato,
cromato e diamantato;

- guarnizioni di tenuta sulla sfera e sull'asta in
PTFE;

- pressione minima d'esercizio 35 bar;

- temperatura d'impiego da -15°C a +100°C.

Nel prezzo si intende compreso e compensato ogni
onere ed accessorio necessario per la posa e
quanto altro per dare il lavoro finito a regola d'arte.

diametro 1/2"
40

Totale cad.

diametro 3/4"
A RIPORTARE Euro

130,00

130,00

1,00

1,00

40,00

40,00
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Centro di Fisica Teorica Abdus Salam

Strada Costiera, 11

Impianto di climatizzazione integrale
a servizio delle nuove aule

Trieste 12/02/2024
COMPUTO METRICO PER OFFERTA
Articolo INDICAZIONE DEI LAVORI E DELLE PROVVISTE . PREZZO
QUANTITA IMPORTO
N. Codice MISURE UNITARIO
RIPORTO Euro| | |
20 20,00
Totale cad. 20,00 e | .
30 B.72.48.3.5 | diametro 1"
20 20,00
Totale cad. 20,00 e | .
31 7| diametro 1"1/4
10 10,00
Totale cad. 10,00 s | e
32 9| diametro 1"1/2
10 10,00
Totale cad. 10,00 s | e
33 11 | diametro 2"
10 10,00
Totale cad. 10,00 s | e
34 13| diametro 2"1/2
4 4,00
Totale cad. 4,000 o | s
35 15| diametro 3"
8 8,00
Totale cad. 8,000 e | s
B.72.52.12| VENTILCONVETTORI - 2 BATTERIE DI
SCAMBIO, CON VALVOLE DI REGOLAZIONE
Fornitura e posa in opera di mobiletti
ventilconvettori rispondenti alle norme UNI 7940 e
costituiti da:
- telaio in acciaio zincato con attacchi per la
carenatura esterna, fori per viti di fissaggio e piedini
di sostegno;
- isolamento con polietilene espanso per prevenire
la formazione di condensa sulle carpenterie;
- uno o due elettroventilatori centrifughi a doppia
ARIPORTARE Euro | | .
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Centro di Fisica Teorica Abdus Salam Impianto di climatizzazione integrale
Strada Costiera, 11 a servizio delle nuove aule
Trieste 12/02/2024

COMPUTO METRICO PER OFFERTA

Articolo INDICAZIONE DEI LAVORI E DELLE PROVVISTE . PREZZO
QUANTITA IMPORTO

N. Codice MISURE UNITARIO

RIPORTO Euro| | |

aspirazione con motori EC con controllo 0-10V
ammortizzati con appositi supporti elastici e protetti
contro i sovraccarichi;

- filtro aria rigenerabile mediante lavaggio o
soffiatura posto in aspirazione rispetto al
ventilatore;

- griglie di mandata e ripresa a barre fisse in
alluminio verniciato nei colori indicati dalla D.L.
nelle dimensioni adeguate alle bocche di
mandata/ripresa installate sulla pannellatura di
rivestimento compresa la realizzazione dei relativi
fori e aggiustaggi;

- due batterie di scambio termico con tubo in rame
ed alettature a pacco continuo in lamierino di
alluminio rigido, complete di flessibili coibentati per
il collegamento alla rete di alimentazione, valvoline
di sfiato e detentori/valvole per il sezionamento e la
regolazione della portata;

- modulo di regolazione e controllo delle valvole
modulanti a due vie e della velocita del ventilatore.
Il pannello di controllo risultera unico per tutti i
ventilconvettori di ambiente e resta compreso nella
voce del sistema di supervisione quotato in altra
VOCe;

- valvole a due vie modulanti con comando 0-10V,
tempo di apertura e chiusura adeguati alla funzione
di regolazione della temperatura ambiente,
alimentazione 24 V, complete di raccorderia di
collegamento alle batterie;

- dispositivo di sanificazione dell'aria e delle
superfici applicato all'interno dell'unita ventilante
con tecnologia BIOXIGEN;

- bacinella di raccolta condensa per I'utilizzo del
ventilconvettore in raffrescamento;

- raccordi in lamiera alle griglie di mandata e
ripresa installate sulla pannellatura esterna;

- eventuali raccordi e pezzi speciali in lamiera di
acciaio zincato per la posa sottofinestra;

- certificazione CE.

Adatto per posa a pavimento/sospeso con
mobiletto incassato.

La potenza del ventilconvettore richiesta ai fini della
contabilizzazione sara determinata con i seguenti
parametri: temperatura di mandata dell'acqua
fredda di 7°C, salto termico di 5°C, calda di 50°C,
salto termico di 10°C, temperatura dell'aria
ambiente di 20°C.

Nel prezzo si intende compreso e compensato
I'onere per l'allacciamento all'impianto, per
I'allacciamento alla rete di scarico della condensa
(per funzionamento estivo) e ogni onere ed
accessorio necessario per la posa e quanto altro
per dare il lavoro finito a regola d'arte. Nel prezzo
non sono incluse le linee elettriche di
alimentazione. restano incluse quelle di comando e
controllo.

Tipo AERTESI modello ZE840VCEC B! o similare.

36 B.72.52.12.11 | potenzialita in risc. 5000
ARIPORTARE Euro | | | e
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Centro di Fisica Teorica Abdus Salam
Strada Costiera, 11

Trieste

Impianto di climatizzazione integrale
a servizio delle nuove aule

COMPUTO METRICO PER OFFERTA

12/02/2024

Articolo

Codice

INDICAZIONE DEI LAVORI E DELLE PROVVISTE
MISURE

QUANTITA

PREZZO
UNITARIO

IMPORTO

37

38

B.72.58.3

B.72.58.9

B.72.64.7

RIPORTO Euro

11

Totale cad.

CASSETTE ANTINCENDIO UNI 45

Fornitura e posa in opera di cassette antincendio
UNI 45 art.1/B tipo a norma UNI EN 671/2 e
costituite da:

- armadietto a muro e/o incasso in lamiera zincata
dello spessore di 15/10 mm, portine in lastra safe
crash o zincata con serratura;

- manichetta antincendio conforme UNI 9487 UNI
45 in poliestere con sottostrato in gomma sintetica,
certificata, lunghezza 20 ml;

- lancia in materiale sintetico a tre effetti con
dispositivo di commutazione, omologata;

- rubinetto idrante PN16, presa a muro, uscita a 45.
maschio filettato UNI 45 x 1"1/2.

- sella salvamanichetta.

Nel prezzo si intende compreso e compensato
I'onere per l'allacciamento alla rete antincendio e
quanto altro necessario per dare il lavoro finito a
regola d'arte.

manichetta da 20 metri
2

Totale cad.

ESTINTORE PORTATILE A POLVERE

Fornitura e posa in opera di estintore portatile a
polvere a base di fosfato monoammonico avente le
seguenti caratteristiche

- omologazione CE;

- idoneita per lo spegnimento delle classi di fuoco
A-B-C;

- funzionamento a temperature comprese fra -20°C
e + 60C.

Nel prezzo si intende compreso e compensato il
supporto a muro zincato, il sigillo di garanzia, il
cartellino revisioni, il cartello segnalatore applicato
a parete, viti e tasselli di fissaggio ed ogni
quant'altro necessario per dare il lavoro finito a
regola d'arte.

Capacita' 6 Kg capacita' relativa di spegnimento
34/A-233/B-C
4

Totale cad.

ISOLAZIONE CANALI ARIA RIVESTIMENTO IN
ALLUMINIO
A RIPORTARE Euro

11,00

11,00

2,00

2,00

4,00

4,00
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Centro di Fisica Teorica Abdus Salam Impianto di climatizzazione integrale
Strada Costiera, 11 a servizio delle nuove aule
Trieste 12/02/2024

COMPUTO METRICO PER OFFERTA

Articolo INDICAZIONE DEI LAVORI E DELLE PROVVISTE PREZZO

QUANTITA IMPORTO
N. Codice MISURE UNITARIO

RIPORTO Euro| | |

Fornitura e posa in opera di isolazione dei canali
dell'aria costituita da materassino isolante in lana
minerale della densita minima di 60 kg/m3 con
spessore a norma della Legge 10/1991 e
rivestimento in carta di alluminio.

L'isolamento andra posato all'esterno dei canali e
avra classe di comportamento al fuoco C1.

Nel prezzo si intende compreso e compensato ogni
onere ed accessorio necessario per la posa e
quanto altro per dare il lavoro finito a regola d'arte.

39 B.72.64.7.3 | rivestimento esterno
210 210,00

Totale m2 210,00 e |

B.72.64.11| CONDOTTI FLESSIBILI

Fornitura e posa in opera di condotti flessibili con
guaina interna ed esterna in tessuto di fibra di vetro
impregnata di PVC, con rete interna di fibra di vetro
impregnata di PVC, materassino interposto in fibra
di vetro, spess. 25 mm con densita minima di 16
kg/m3, ad elevate caratteristiche termoisolanti,
fonoassorbenti ed ininfiammabili.

Completi di collegamenti ai canali, alle unita
terminali, staffe e supporti di fissaggio e quant'altro
per dare il lavoro finito a regola d'arte

40 5/ DN 125
estrazione servizi 30 30,00
Totale m 30,00 e | e,
41 11| DN 250
30 30,00
Totale m 30,00 e | .

B.72.64.15| CANALI A SEZIONE RETTANGOLARE IN

LAMIERA ZINCATA

Fornitura e posa in opera di canali a sezione

rettangolare in lamiera zincata, per i canali in vista

o in appositi cavedi e/o cunicoli aventi le seguenti

caratteristiche:

- lato maggiore fino a 500 mm - spessore lamiera

8/10 mm;

- lato maggiore da 501 mm a 1500 mm - spessore

lamiera 10/10 mm;

- lato maggiore oltre 1500 mm - spessore lamiera

12/10 mm

Le giunzioni tra i tronchi di canale dovranno essere

realizzate con flange e bulloni in acciaio zincato e

munite di guarnizione in materiale elastico per la
ARIPORTARE Euro | | .
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RIPORTO Euro| | |

perfetta tenuta.
| canali con il lato maggiore superiore a 1000 mm
dovranno avere un rinforzo angolare longitudinale
al centro del lato maggiore; tale angolare dovra
avere le stesse dimensioni di quelli di rinforzo ad
esso perpendicolari.
| canali saranno fissati alle strutture in ferro, travi,
pilastri, piastre ecc. mediante profilati posti sotto i
canali, sospesi con tenditori regolabili a vite.
Deve essere prevista l'interposizione di spessori e
anelli in gomma onde evitare vibrazioni alle
strutture.
| canali avranno supporti ed ancoraggi mediamente
ogni 2/4 volte il diametro.
In caso di attraversamento di pareti e pavimenti
verra realizzata un'interposizione con materiale
elastico e lo spazio fra canale e struttura sara
sigillato con lana minerale od altro materiale
incombustibile atto ad impedire il passaggio delle
fiammme e del fumo. | canali dovranno essere
costruiti con curve ad ampio raggio per facilitare il
flusso dell'aria.
Tutte le curve ad angolo retto o aventi il raggio
interno inferiore alla larghezza del canale o di
grande sezione dovranno essere provviste di
deflettori in lamiera.In ogni caso, se in fase
d'esecuzione o collaudo si verificassero delle
vibrazioni, l'installatore dovra provvedere
all'eliminazione mediante l'aggiunta di rinforzi,
senza nessun compenso aggiuntivo.
| canali verranno sigillati con mastice nelle
gurnizioni e nei raccordi per ottenere una perfetta
tenuta d'aria.
Tutti i tronchi dei canali principali, a valle di ogni
serranda di taratura dovranno avere delle aperture,
con chiusura ermetica, per permettere la
misurazione delle portate d'aria.
Tutti i giunti in genere dovranno essere fissati al
resto dell'impianto mediante flange e bulloni con
guarnizioni in materiale elastico per garantire una
perfetta tenuta.
E vietato l'uso di amianto.
Tutte le serrande dovranno essere dotate di
targhette indicanti la posizione di apertura, di
chiusura e di taratura.l canali saranno dimensionati
per una velocita massima non superiore a 6 m/sec.
Nelle sezioni dei canali ove sono installati filtri,
serrande tagliafuoco, batterie di
post-riscaldamento, serrande motorizzate, e per la
pulizia dei condotti, sara necessario installare
portine o pannelli di ispezione a perfetta tenuta.
Le portine di ispezione dovranno essere in lamiera
di forte spessore con intelaiatura in profilato,
complete di cerniere, maniglie apribili da entrambi i
lati, guarnizioni ed oblod d'ispezione.
Nel prezzo si intende compreso e compensato ogni
onere ed accessorio necessario per dare il lavoro
finito a regola d'arte.
La valorizzazione dell'opera fara riferimento al peso
ARIPORTARE Euro | | .
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RIPORTO Euro| | |

teorico del canale (misure esterne per spessore per
peso specifico della lamiera) sviluppato rispetto
all'asse longitudinale, maggiorato del 50 % per
canalizzazioni con lato maggiore fino a 500 mm,
del 40% per canalizzazioni con lato maggiore fino a
1000 mm e del 30 % per canalizzazioni con lato
maggiore oltre a 1000 mm, per tener conto
dell'incidenza di pezzi speciali, staffaggi e
flangiatura.

Per montaggio ad altezze superiori a 3.00 m
(misura effettuata all'estradosso del canale) verra
applicata una maggiorazione sul peso teorico pari
al 5% per ogni metro o frazione di metro superiore
ai tre metri, per tener conto dei maggiori oneri per i
ponteggi ed il sollevamento dei materiali.

42 B.72.64.15.5| con flange di collegamento
1134 1.134,00

Totale kg 1.134,000 e | e,

B.72.64.17| CANALI A SEZIONE CIRCOLARE IN LAMIERA
ZINCATA
Fornitura e posa in opera di canali a sezione
circolare in lamiera zincata per canali in vista o in
appositi cavedi e/o cunicoli aventi le seguenti
caratteristiche:
- diametro fino a 500 mm - spessore lamiera 8/10
mm;
- diametro da 501 mm a 1500 mm - spessore
lamiera 10/10 mm;
- diametro oltre 1500 mm - spessore lamiera 12/10
mm.
Le giunzioni tra i tronchi di canale dovranno essere
realizzate con flange e bulloni in acciaio zincato e
munite di guarnizione in materiale elastico per la
perfetta tenuta. | canali saranno fissati alle strutture
in ferro, travi, pilastri, piastre ecc. mediante profilati
posti sotto i canali, sospesi con tenditori regolabili a
vite.
Deve essere prevista l'interposizione di spessori e
anelli in gomma onde evitare vibrazioni alle
strutture.
| canali avranno supporti ed ancoraggi mediamente
ogni 2/4 volte il diametro.
In caso di attraversamento di pareti e pavimenti
verra realizzata un'interposizione con materiale
elastico e lo spazio fra canale e struttura sara
sigillato con lana minerale od altro materiale
incombustibile atto ad impedire il passaggio delle
fiammme e del fumo.
| canali dovranno essere costruiti con curve ad
ampio raggio per facilitare il flusso dell'aria. Tutte le
curve ad angolo retto o aventi il raggio interno
inferiore alla larghezza del canale o di grande
sezione dovranno essere provviste di deflettori in
lamiera.In ogni caso, se in fase d'esecuzione o
ARIPORTARE Euro | | .
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collaudo si  verificassero delle vibrazioni,
l'installatore dovra provvedere all'eliminazione
mediante l'aggiunta di rinforzi, senza nessun
compenso aggiuntivo.

| canali verranno sigillati con mastice nelle
gurnizioni e nei raccordi per ottenere una perfetta
tenuta d'aria.

Tutti i tronchi dei canali principali, a valle di ogni
serranda di taratura dovranno avere delle aperture,
con chiusura ermetica, per permettere la
misurazione delle portate d'aria.

Tutti i giunti in genere dovranno essere fissati al
resto dell'impianto mediante flange e bulloni con
guarnizioni in materiale elastico per garantire una
perfetta tenuta.

E vietato l'uso di amianto.

Tutte le serrande dovranno essere dotate di
targhette indicanti la posizione di apertura, di
chiusura e di taratura. | canali saranno
dimensionati per una velocita massima non
superiore a 6 m/sec.

Nelle sezioni dei canali ove sono installati filtri,
serrande tagliafuoco, batterie di
post-riscaldamento, serrande motorizzate, e per la
pulizia dei condotti, sara necessario installare
portine o pannelli di ispezione a perfetta tenuta.

Le portine di ispezione dovranno essere in lamiera
di forte spessore con intelaiatura in profilato,
complete di cerniere, maniglie apribili da entrambi i
lati, guarnizioni ed oblod d'ispezione.

Nel prezzo si intende compreso e compensato ogni
onere ed accessorio necessario per dare il lavoro
finito a regola d'arte.

La valorizzazione dell'opera fara riferimento al peso
teorico del canale (diametro esterno per spessore
per peso specifico della lamiera) sviluppato rispetto
all'asse longitudinale, maggiorato del 50 % per
canalizzazioni con diametro fino a 500 mm, del

40% per canalizzazioni con diametro fino a 1000
mm e del 30 % per canalizzazioni con diametro
oltre a 1000 mm, per tener conto dell'incidenza di
pezzi speciali, staffaggi e flangiatura.

Per montaggio ad altezze superiori a 3.00 m
(misura effettuata all'estradosso del canale) verra
applicata una maggiorazione sul peso teorico pari
al 5% per ogni metro o frazione di metro superiore
ai tre metri, per tener conto dei maggiori oneri per i
ponteggi ed il sollevamento dei materiali.

43 B.72.64.17.5| raccordi ad innesto con guarnizione
1275 1.275,00

Totale kg 127500 e | e,

B.72.64.27| CANALI ARIA IN ALLUMINIO PREISOLATI

(INSTALLAZIONE ALL'INTERNO)

Fornitura e posa in opera di canali aria in alluminio
ARIPORTARE Euro | | .

-16 -



Centro di Fisica Teorica Abdus Salam Impianto di climatizzazione integrale
Strada Costiera, 11 a servizio delle nuove aule
Trieste 12/02/2024

COMPUTO METRICO PER OFFERTA

Articolo INDICAZIONE DEI LAVORI E DELLE PROVVISTE . PREZZO
QUANTITA IMPORTO

N. Codice MISURE UNITARIO

RIPORTO Euro| | |

preisolati (sandwich )a sezione rettangolare da
installare internamente in appositi cavedi e/o
cunicoli aventi le seguenti caratteristiche:
.Jalluminio esterno: spessore 0,08 mm goffrato
protetto con lacca poliestere;
.Jalluminio interno: spessore 0,08 mm goffrato
protetto con lacca poliestere;
.[lcomponente isolante: poliuretano espanso senza
uso di CFC, HCFC e HFC densita 50-54 kg/m3;
.OOspessore: 20 mm
.[Jconduttivita termica iniziale: 0,022 W/(m °C) a 10
OC;
.[Jreazione al fuoco: classe "0-1";
.[tossicita ed opacita dei fumi di combustione:
CLASSE "F1" SECONDO NF F 16-101
.[Iclasse di rigidezza: R "200.000";
.[0% celle chiuse: > "95%"
| canali dovranno rispondere alle caratteristiche
richieste dal D.M. 31-03-03 e ai requisiti minimi
previsti dalla norma 1SO 9705.
E vietato l'uso di amianto.
Ove necessario, i canali saranno dotati di appositi
rinforzi in grado di garantire, durante I'esercizio, la
tenuta meccanica alla pressione interna massima
di "500 Pa". La deformazione massima del condotto
non dovra superare il 3% della larghezza o
comunque 30 mm.
Le giunzioni tra canale e canale saranno realizzate
per mezzo di apposite flange con baionetta a
scomparsa e garantiranno una idonea tenuta
pneumatica e meccanica.
Le curve e i pezzi speciali saranno prowvisti, ove
indicato, di alette deflettrici.In ogni caso, se in fase
d'esecuzione o collaudo si verificassero delle
vibrazioni, l'installatore dovra provvedere
all'eliminazione mediante l'aggiunta di rinforzi,
senza nessun compenso aggiuntivo.
La lunghezza massima di ogni singolo canale sara
di 4 metri.
| canali saranno sostenuti da appositi supporti con
intervalli di non piu di 4 metri se il lato maggiore del
condotto € inferiore ad 1 metro, e ad intervalli di
non piu di 2 metri se il lato maggiore del condotto
superiore ad 1 metro.
Gli accessori quali: serrande di taratura, serrande
tagliafuoco, diffusori, batterie a canale, ecc.,
saranno sostenuti in modo autonomo in modo che
il loro peso non gravi sui canali.
Tutti i tronchi dei canali principali, a valle d'ogni
serranda di taratura dovranno avere delle aperture,
con chiusura ermetica, per permettere la
misurazione delle portate d'aria.
| canali saranno dotati, ove indicato, di portelli
d'ispezione per la pulizia ed il controllo distribuiti
lungo il percorso. Le portine d'ispezione dovranno
essere in lamiera di forte spessore con intelaiatura
in profilato, complete di cerniere, maniglie apribili
da entrambi i lati, guarnizioni ed obld d'ispezione. |
portelli saranno dotati di guarnizione che assicuri la
ARIPORTARE Euro | | .
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tenuta pneumatica.

Tutte le serrande dovranno essere dotate di
targhette indicanti la posizione di apertura, di
chiusura e di taratura.l canali saranno dimensionati
per una velocita massima non superiore a 6 m/sec.
In caso d'attraversamento di pareti e pavimenti sara
realizzata un'interposizione con materiale elastico e
lo spazio fra canale e struttura sara sigillato con
lana minerale od altro materiale incombustibile atto
ad impedire il passaggio delle fiammme e del fumo.
| collegamenti tra le unita di trattamento aria ed i
canali saranno realizzati mediante appositi giunti
antivibranti, allo scopo di isolare dalle vibrazioni. |
canali saranno supportati autonomamente per
evitare che il peso del canale stesso venga
trasferito sugli attacchi flessibili. Inoltre il
collegamento con l'unita di trattamento aria rendera
possibile la disgiunzione per la normale
manutenzione dell'impianto. Qualora i giunti
antivibranti siano posti all'esterno, questi saranno
impenetrabili all'acqua.

Nel prezzo s'intende compreso e compensato ogni
onere ed accessorio necessario per dare il lavoro
finito a regola d'arte.

44 B.72.64.27.5| tipo sandwich
mandata 24+30 54,000
ripresa 34+75 109,000

Totale m3 163,000 e | s

B.72.66.3| BOCCHETTE DI RIPRESA CON FILTRO -
ALLUMINIO (CANALI A SEZ. RETTANGOLARE)
Fornitura e posa in opera di bocchette in alluminio
estruso anodizzato, per la ripresa dell'aria
ambiente,ad alette frontali fisse, con velocita
massima di attraversamento non superiore a 3
m/sec.

Le bocchette saranno complete di controtelaio in
lamiera d'acciaio zincata e profilata, telaio
portafiltro munito di cella filtrante.

Nel prezzo si intende compreso e compensato ogni
onere ed accessorio necessario per la posa e
quanto altro per dare il lavoro finito a regola d'arte.

45 27 |dimensioni 1000x200 portata 1560 m3/h
velocita' 3 m/s.
8 8,00
Totale cad. 8,00 s |

B.72.66.6 | BOCCHETTE DI MANDATA, (CANALI

CIRCOLARI)

Fornitura e posa in opera di bocchetta di mandata

adatta per il montaggio su canali circolari costituita
ARIPORTARE Euro | | .
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Articolo

Codice

INDICAZIONE DEI LAVORI E DELLE PROVVISTE
MISURE

QUANTITA

PREZZO
UNITARIO

IMPORTO

46

47

48

49

B.72.66.6.10

B.72.66.8

10

B.72.66.22

B.72.66.31

RIPORTO Euro

da cornice ed alette in acciaio profilato a freddo
verniciato a forno, doppio ordine di alette orientabili
singolarmente, serranda di regolazione a paletta o
a scorrimento inclinata.

E compreso nel prezzo ogni onere ed accessorio
per dare il lavoro finito a regola d'arte

dimensioni 425x75
aria primaria 11

Totale cad.

BOCCHETTE DI RIPRESA, (CANALI CIRCOLARI)
Fornitura e posa in opera di bocchetta di ripresa
adatta per il montaggio su canali circolari costituita
da cornice ed alette in acciaio profilato a freddo
verniciato a forno e doppio ordine di alette
orientabili singolarmente.

E compreso nel prezzo ogni onere ed accessorio
per dare il lavoro finito a regola d'arte

dimensioni 425x75
aria primaria 11

Totale cad.

GRIGLIA DI PRESA/ESP. ARIA IN ALLUMINIO
(PASSO 50)

Fornitura e posa in opera di griglia di
presa/espulsione aria in alluminio estruso
anodizzato, ad alette orizzontali profilate e fisse,
inclinate a 45.con passo di 50 mm, completa di
controtelaio, rete antitopo e protezione afonica.
Sono comprese nel prezzo le viti ed i tasselli di
fissaggio ed ogni altro onere ed accessorio per dare
il lavoro finito a regola d'arte.

Da 50 fino a 100 dmag.
espulsione UTA 84
P.AE. 84

Totale dm?

GRIGLIA TERMINALE IN ALLUMINIO

Fornitura e posa in opera di griglia terminale in
alluminio satinato, forma circolare, con clips di
fissaggio.
Adatta per il
controsoffitto.
Completa di ogni onere ed accessorio per dare il
lavoro finito a regola d'arte.

montaggio a canale e/o a

Diametro 125 mm.
A RIPORTARE Euro

11,00

11,00

11,00

11,00

84,00
84,00

168,00
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estrazione servizi 12 12,00

Totale cad. 12,00 s | e,

B.72.66.40| DIFFUSORI A SOFFITTO A EFFETTO
ELICOIDALE (CON DISCO DEFLETTORE)
Fornitura e posa in opera di diffusore a soffitto ad
effetto elicoidale con disco deflettore mobile, per
impianti a portata d'aria costante o variabile,
altissimo fattore induttivo, ottimale convogliamento
dell'aria mediante disco deflettore sagomato,
abbattimento rapido della velocita e della differenza
di temperatura.

Esecuzione completamente in metallo.

Diffusore ad effetto elicoidale composto da::
Pannello frontale in lamiera zincata con parte in
vista e disco convogliatore trattati con polveri
epossidiche, con deflettori fluidodinamicamente
ottimizzati, per un convogliamento dell'aria
silenzioso ed esente da turbolenze, preparato in
fabbrica con possibilita di ritaratura a diffusore
montato

- Plenum ( a forma di piramide, di cilindro o di
cubo) in lamiera con fori per la sospensione;
attacchi circolari, rettangolari sul lato oppure
circolari dall'altro.

- Organo di taratura ( serrandina) azionabile
attraverso il diffusore

- Diffusore in esecuzione circolare o quadrata

Nel prezzo si intendono compresi e compensati
ogni onere ed accessorio necessario per dare il
lavoro finito a regola d'arte.

50 3| Grandezza 500 per portate fino a 350 mc/h
10 10,00

Totale cad. 10,00 e | e,

B.72.66.48| DIFFUSORE LINEARE DIAMETRO UGELLI 20
mm.
Fornitura e posa in opera di diffusore lineare a filetti
d'aria orientabili per portate d'aria costanti o
variabili, senza appendici meccaniche per portate
dal 100% al 20%. Getto d'aria frazionato in 25 filetti
singoli per metro e per feritoia.
Filetti d'aria orientabili su 180° reimpostati in
fabbrica, con impostazione riproducibile in qualsiasi
momento. Variazione di orientamento dei filetti
realizzabili anche a diffusore installato; €
realizzabile anche la chiusura quasi totale.
Ugelli lunghi e corti alternati per un fattore induttivo
molto alto ed un rapido abbattimento della velocita
dell'aria e del delta t tra aria di mandata e
ambiente.
Diffusore costituito da:

ARIPORTARE Euro | | .

-20 -



Centro di Fisica Teorica Abdus Salam Impianto di climatizzazione integrale
Strada Costiera, 11 a servizio delle nuove aule
Trieste 12/02/2024

COMPUTO METRICO PER OFFERTA

Articolo INDICAZIONE DEI LAVORI E DELLE PROVVISTE . PREZZO
QUANTITA IMPORTO

N. Codice MISURE UNITARIO

RIPORTO Euro| | |

- Profili il alluminio estruso ( disponibili 9 tipi
diversi) anodizzati al naturale o verniciato con colori
RAL su richiesta;

- Rulli corti ( 20 mm) e rulli lunghi ( 58 mm)
alternati, in polistirolo nero ( bianco o cromato a
richiesta ) con raddrizzatori di filetti e sagomatura
interna ottimizzata senza barre trasversali per il
convogliamento silenzioso e senza turbolenze
dell'aria.

- Plenum di distribuzione dell'aria in lamiera
zincata, con attacchi circolari e serranda di taratura
azionabile attraverso gli ugelli.

Nel prezzo si intendono compresi e compensati
ogni onere ed accessorio necessario per dare il
lavoro finito a regola d'arte.

51 B.72.66.48.7 | a quattro feritoie: per portate fino a 200 mc/h
18 18,00

Totale m 18,00 s | e,

B.72.68.17| SERRANDE = TAGLIAFUOCO A  SEZIONE
CIRCOLARE

Fornitura e posa in opera di serranda tagliafuoco a
sezione circolaree costituita da:

- involucro di materiale refrattario;

- serranda;

- molla di ritorno;

- leva di comando manuale per il riarmo;

- sganciatore termico costituito da canna termica
portafusibile tarata a 70 °C del tipo estraibile;

- vite di regolazione;

- sportello d'ispezione;

- dispositivo di scatto;

- contatto di fine corsa;

- quadretto predisposto a ricevere tutte le eventuali
apparecchiature richieste.

La serranda sara adatta per il montaggio in
verticale e/o in orizzontale e dovra essere provvista
di: certificazione RElI 120 sulla pala e sul tunnel,
certificazione di resistenza al colpo d'ariete da 500
Pa minimo.

Nel prezzo si intende compreso e compensato ogni
onere ed accessorio necessario per la posa e
quanto altro per dare il lavoro finito a regola d'arte.
E vietato I'utilizzo dell'amianto.

52 9| diametro mm. 250
1 1,00
Totale cad. 1,00 s | s
53 15| diametro mm. 400
4 4,00

ARIPORTARE Euro @ B/ | e
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UNITARIO

IMPORTO

54

55

B.72.68.31

10

15

B.72.70.32

RIPORTO Euro

Totale cad.

SERRANDA TAGLIAFUOCO A SEZ. RETT. (PALA
IN SILICATO DI CALCIO)

Fornitura e posa in opera di serranda tagliafuoco a
sezione rettangolare costituita da:

- involucro di materiale refrattario;

- serranda con Pala in Silicato di calcio;

- molla di ritorno;

- leva di comando manuale per il riarmo;

- sganciatore termico costituito da canna termica
portafusibile tarata a 70 °C del tipo estraibile;

- vite di regolazione;

- sportello d'ispezione;

- dispositivo di scatto;

- contatto di fine corsa;

- quadretto predisposto a ricevere tutte le eventuali
apparecchiature richieste.

La serranda sara adatta per il montaggio in
verticale e/o in orizzontale e dovra essere provvista
di: certificazione RElI 120 sulla pala e sul tunnel,
certificazione di resistenza al colpo d'ariete da 500
Pa minimo.

Nel prezzo si intende compreso e compensato ogni
onere ed accessorio necessario per la posa e
quanto altro per dare il lavoro finito a regola d'arte.
E vietato I'utilizzo dell'amianto.

Sezione fino a 20 dm2
20

Totale dm?

Sezione fino a 50 dm2
80

Totale dm?

SILENZIATORE CIRCOLARE SENZA OGIVA L=2
DIAMETRI
Fornitura e posa in opera di silenziatore circolare
senza ogiva centrale, adatto per il montaggio su
canali circolari, avente lunghezza pari a due
diametri nominali del silenziatore stesso, costituito
da involucro esterno in lamiera di acciaio zincata,
mantello fonoassorbente in lana minerale ignifuga e
superficie trattata antisfaldamento e protezione con
lamierino microforato.
Il silenziatore andra posizionato sulla mandata e
sulla ripresa delle unita di trattamento aria, ad una
distanza minima di tre diametri dalla bocca dei
ventilatori e di eventuali curve.
Sono compresi nel prezzo ogni onere ed accessorio
per dare il lavoro finito a regola d'arte.

A RIPORTARE Euro

4,00

20,00

20,00

80,00

80,00
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COMPUTO METRICO PER OFFERTA

Articolo

Codice

INDICAZIONE DEI LAVORI E DELLE PROVVISTE
MISURE

QUANTITA

PREZZO
UNITARIO

IMPORTO

56

57

58

59

60

B.72.70.32.1

B.72.70.38

25

26

50

RIPORTO Euro

DN 250 attenuazione in dB per banda d'ottava a
250 Hz = 10
corridoio dx 1

Totale cad.

DN 400 attenuazione in dB per banda d'ottava a
250 Hz = 11
aria primaria e sale conferenza 4

Totale cad.

SILENZIATORE RETTILINEO

Fornitura e posa in opera di silenziatore rettilineo
costituito da corpo in acciaio zincato, con spessore
minimo 1 mm flange ad angolare forato lungo il
perimetro, settori realizzati con telaio in acciaio
zincato e pannelli in lana minerale ignifuga, protetti
contro lo sfaldamento, copertura dei pannelli in
lamierino microforato di acciaio zincato.

Il silenziatore avra le caratteristiche geometriche
(altezza, larghezza, lunghezza, spessore dei settori
e distanza tra i medesimi) tali da garantire una
attenuazione pari almeno a 20 dB(a).

Andra posizionato sulla mandata e la ripresa delle
unita di trattamento aria, ad una distanza minima di
tre diametri dalla bocca dei ventilatori e di eventuali
curve.

Sono compresi nel prezzo ogni onere ed accessorio
per dare il lavoro finito a regola d'arte.

Coulisse = 200 mm Interspazio 100/150/200 mm -
Fino a lunghezza di 500 mm

n.° COUL. 2 HxB- 450 x 600 - 450 x 800
mandata 2

Totale a corpo

Sovravrapprezzo alla voce precedente per la parte
eccedente i 500 mm.
mandata 2

Totale m

n.° COUL. 3 HxB-600 x900 -600 x 975 - 600
x 1045 - 600 x 1200
ripresa 1

Totale a corpo

A RIPORTARE Euro

1,00

1,00

4,00

4,00

2,00

2,00

2,00

2,00

1,00

1,00
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RIPORTO Euro| | |

61 B.72.70.38.51 | Sovravrapprezzo alla voce precedente per la parte
eccedente i 500 mm.
ripresa 1 1,00
Totale m 1,000 s |

B.72.76.1 | TORRINO ESPULSIONE ARIA CENTRIFUGO A
FLUSSO ORIZZONTALE

Fornitura e posa in opera di gruppo ventilatore
centrifugo del tipo a torrino per I'espulsione
dell'aria, da installarsi in copertura e costituito da:
- ventilatore  equilibrato  staticamente e
dinamicamente completo di motore elettrico
monofase/trifase - IP 54 montato su base
basculante;

- carenatura stagna realizzata in alluminio e
basamento in lamiera di acciaio zincato;

- serranda a chiusura automatica per garantire la
tenuta alle intemperie;

- rete di protezione a norme DIN 24167;

- interruttore di sicurezza a comando manuale
installato in ambiente;

- esecuzione afonica;

- basamento per tetto;

- passacavi, allacciamenti e cablaggi.

Nel prezzo si intende compresa e compensata la
rimozione e smaltimento del vecchio torrino con
adattamento della base di appoggio ed ogni onere
ed accessorio per la posa e quanto altro per dare il
lavoro finito a regola d'arte.

62 9| portata mc/h 1180 H. statica mm. c.a. = 30
estrazione servizi 1 1,00

Totale cad. 1,00 s | s

B.72.78.13| BATTERIA DI SCAMBIO TERMICO IN RAME
RISCALDAMENTO
Fornitura e posa in opera di batteria di scambio
termico in rame per circuiti di riscaldamento
costituita da:
- tubi di rame mandrinati meccanicamente alle
alette del tipo a pacco di alluminio;
- telaio di contenimento in lamiera di acciaio zincata
e collettori in acciaio con attacchi filettati
gas-maschio.
Tubi in rame 3/8" passo 25 mm, alette in alluminio
passo 2,5 mm.
Completa di allacciamenti idraulici, aeraulici ed
ogni altro onere ed accessorio per dare il lavoro
finito a regola d'arte.
La velocita di attraversamento dell'aria in batteria
non dovra superare i 2,5 - 3 m/sec.
Adatta per gruppi termoventilanti ed unita post
trattamento aria.

ARIPORTARE Euro | | .
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63 B.72.78.13.49 | Portata aria 2000 mc/h 3 ranghi
postriscaldo 4 4,00
Totale cad. 4,000 o | s
64 57 | Portata aria 4000 mc/h 3 ranghi
postriscaldo 1 1,00
Totale cad. 1,000 s |

B.72.78.40| UTA RISCALDAMENTO/RAFFREDDAMENTO
CON RECUPERATORE ROTATIVO ENTALPICO
Fornitura e posa in opera di centrale di trattamento
aria monoblocco multizona completa con filtri e
ventilatori ad accoppiamento diretto per l'aria di
mandata e di ripresa e recuperatore di calore del
tipo rotativo, dispositivi di regolazione e comando
integrati gestiti tramite terminale operatore portatile,
sistema di alimentazione elettrica e di controllo
completamente integrato nell'unita completo di
organi di potenza e ausiliari per I'alimentazione e il
comando di tutti i componenti interni. Completa di
sezioni funzionali supplementari quali serrande e
batterie di raffreddamento/riscaldamento. Eventuali
post-riscaldamenti e serrande di regolazione
andranno installati sulle canalizzazioni. La finitura
dei pannelli di copertura dovra essere in lamiera
zincata preverniciata  10/10 esterno e 10/10
interno. Dovra essere previsto un trattamento
superficiale dei pannelli tale da garantire una
resistenza per 250 ore in nebbia salina ed una
resistenza per oltre 1000 ore in condizioni elevate di
umidita (100% U.R. a 38°C). Devono essere
previste portine di ispezione apribili su cerniere per
le sezioni di ventilazione, raffreddamento e
recupero. Il basamento dell'unita deve essere in
robusto profilato in acciaio zincato. Lo spessore dei
pannelli deve essere di almeno 50 mm (lana
minerale).
Recuperatore di calore rotativo con efficienza
termica fino all'85%. Il fabbisogno di riscaldamento
viene soddisfatto regolando automaticamente e in
modo variabile la velocita del rotore. Il recuperatore
di calore rotativo recupera anche energia di
raffreddamento con efficienza minima dell' 80%..
Il recuperatore & posizionato in modo da avere
entrambe le sezioni ventilati (mandata e ripresa) in
aspirazione sullo stesso in accordo con le linee
guida di Rehva per limitare al minimo i trafilamenti
interni attraverso le tenute del recuperatore stesso.
Lo stesso & dotato inoltre di adeguato settore di
spurgo per limitare il ritorno di aria esausta in
ambiente attraverso la ruota entalpica. Trattandosi
di un impianto a portata variabile, Il funzionamento
del settore di spurgo dovra essere coadiuvato dalla
ARIPORTARE Euro | | .
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RIPORTO Euro| | |

funzione attiva "Carry Over Control" che, attraverso
un algoritmo integrato nel sistema di
termoregolazione "built in" adegua continuamente
la velocita massima di rotazione del recuperatore
per adeguarlo all'effettiva portata d'aria.
| ventilatori ad azionamento diretto con prestazioni
mirate all'eccellenza dei consumi energetici,
all'uniformita della portata e a un basso livello di
rumore prodotto dal flusso dell'aria. | ventilatori
saranno azionati da motori CE ad alta efficienza
con sistema di controllo che consente di regolarne
la velocita e dispongono di prese di misurazione per
la misurazione e la regolazione continue della
portata d'aria. Per quanto concerne le vibrazioni, i
ventilatori sono isolati in modo efficace
dall'involucro mediante boccole in
gomma/collegamenti flessibili. | ventilatori sono
fissati in posizione mediante pomelli/viti di
bloccaggio e fasce metalliche. Tali dispositivi di
fissaggio possono essere allentati con facilita,
permettendo di separare lintero gruppo del
ventilatore per operazioni di ispezione e interventi di
manutenzione
Le unita sono dotate di filtri a sacchetto classe F7
di grandi dimensioni sia sul lato dell'aria di
mandata che di quello di estrazione con pre-filtri
pieghettati delle classi G4. Nel sistema di controllo
sono incorporati sensori di pressione per la
misurazione della perdita di pressione nei filtri.
Il valore di dp viene visualizzato a display, mentre
la soglia di allarme "filtro sporco" viene
continuamente adattata all'effettiva portata d'aria.
Batteria di raffreddamento/riscaldamento ad acqua
refrigerata/calda costruita in tubi di rame ed alette
in alluminio con passo 2,5 mm. Telaio in lamiera
zincata di forte spessore per consentirne
I'estraibilita. Vasca di raccolta condensa in acciaio
inox con scarico laterale e sifone a servizio
esclusivo della batteria. Valvola di regolazione a
tre/due vie completa di motorizzazione compatibile
con la regolazione a bordo macchina.
Eventuali batterie di post-riscaldamento ad acqua
calda costruite in tubi di rame ed alette in alluminio
con passo 2,5 mm. Telaio in lamiera zincata di
forte spessore per consentirne I'estraibilita.
Le sezioni ventilanti dovranno essere complete di
oblo di ispezione e di impianto di illuminazione
funzionante a 24V.
Il sistema di alimentazione elettrica e di controllo
sara completamente integrato nell'unita di
trattamento aria. L'apparecchiatura basata su
microprocessore controlla e regola i valori della
temperatura e della portata d'aria, nonché altre
funzioni. Il sistema incorpora numerose funzioni di
facile attivazione. L'unita soddisfa le disposizioni
delle normative di sicurezza elettrica. Classe di
protezione IP54. L'unita soddisfa i requisiti definiti
nella direttiva EMC ed & stata collaudata
conformemente alle disposizioni delle norme EN
ARIPORTARE Euro | | .
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RIPORTO Euro| | |

61000-6-2 e 61000-6-3 (emissioni
elettromagnetiche).

| cavi di collegamento per il micro terminale
manuale, il sensore di temperatura dell'aria di
mandata, la batteria di riscaldamento e
raffreddamento dell'aria presentano connettori
modulari. Eventuali altri accessori e funzioni
esterne possono essere collegati a una morsettiera
facilmente accessibile. A valle dell'interruttore di
sicurezza delle unita € inoltre disponibile un
morsetto aggiuntivo per alimentazione monofase a
230 V, che & possibile utilizzare per sezioni
funzionali esterne, assorbendo da esso fi no a un
massimo di 1,5 A. Le sezioni funzionali aggiuntive
di potenza devono avere un'alimentazione elettrica
separata.

Il micro terminale manuale sara dotato di schermo
touchscreen da 7" semplice e intuitivo. La messa in
servizio e l'inserimento delle impostazioni dovranno
essere di facile esecuzione con immagini di flusso e
testi di aiuto. La comunicazione wireless tra il
terminale manuale e l'unita potra avvenire anche
mediante WLAN/wireless con apposito accessorio.
La semplicita di utilizzo sara assicurata, sia che si
usi un computer, un tablet o un cellulare via WiFi.
| valori predefiniti vengono salvati e non subiranno
modifiche in caso di interruzione di corrente.

L'unita sara dotata di doppia porta Ethernet,
connessione USB, interfaccia Bacnet/IP e Modbus
RTU per il facile collegamento a sistemi BMS,
inoltre sara dotata di WEB server integrato per la
gestione da PC di tutte le funzionalita.

Nel prezzo si intendono compresi e compensati gli
oneri per la fornitura e posa in opera di tutti i
controlli necessari, la posa di serrande antigelo e
relativi motori, I'allacciamento agli impianti idrico e
termico, il quadro di comando ed i collegamenti
elettrici, minuterie ed accessori vari, e quanto altro
necessario per dare il lavoro finito a regola d'arte.
Resta incluso I'abbassamento nel locale tecnico al
piano interrato mediante smontaggio e successivo
assemblaggio dell'unita con uso di ogni eventuale
mezzo di sollevamento necessario all'esecuzione
della lavorazione in condizioni di sicurezza.

Resta inclusa la demolizione dello spigolo in c.a.
prospicente la porta d'ingresso del locale tecnico
con asporto e smaltimento del materiale di risulta e
rasatura dell'area di intervento.

Tipo SWEGON modello GOLD 035 RX o similare
con certificazione Eurovent con le seguenti batterie
di zona: Conference Left 1750 mc/h; Conference
Right da 1750 mc/h; Hall/Corridoio da 3500 mc/h;
Aria primaria Aule da 1700 mc/h; Aria primaria Aule
-1 da 1700 mc/h.

65 B.72.78.40.50| Portata aria 10600 m3h a 5 zone - Batteria:
riscaldamento 109kW - raffreddamento 89kW
1 1,00

ARIPORTARE Euro @ B/ | e
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Totale a corpo 1,000 s |

B.72.82.1 | REGOLAZIONE ELETTRONICA PER BATTERIA
DI POSTRISCALDAMENTO

Fornitura e posa in opera di regolazione elettronica
per batteria di postriscaldamento per il controllo
della temperatura ambiente costituita da:

- sonda a canale di temperatura;

- sonda di temperatura/qualita ambiente;

- modulo di comunicazione con il sistema si
supervisione;

- valvola a tre via di regolazione della portata
dell'acqua alla batteria, del tipo a stelo in acciaio
inox, corpo in ottone, attacchi filettati con
bocchettone, servocomando elettrico 24 V 0-10 V;
- allacciamento ed impianto elettrico al quadro di
controllo.

Nel prezzo si intende compreso e compensato ogni
onere ed accessorio necessario per la posa e
quanto altro per dare il lavoro finito a regola d'arte.

66 1| con elettrovalvola a due vie DN 25/20
4 4,00
Totale cad. 4,00 s | s
67 3| con elettrovalvola a due vie DN 40/32
1 1,00
Totale cad. 1,00 s | s

B.72.82.3| IMPIANTO DI REGOLAZIONE E SUPERVISIONE
Fornitura e posa in opera di sistema di supervisione
e controllo di impianti tecnologici completo di
apparecchiature ed ogni tipo di collegamento tra
queste tra di loro e tra queste e le unita' periferiche,
software applicativo e messa in servizio del
sistema.
Sistema completo che comprende tutti i dispositivi
necessari per la gestione del clima interno, incluso
un sistema di controllo intelligente e un'interfaccia
utente intuitiva. Lo scopo principale € di adattare il
clima interno esattamente al livello richiesto.
Ventilare, raffreddare e solo quanto & necessario
con la massima efficienza energetica.
Il sistema dovra variare le portate d'aria in ogni
singolo locale in base all'effettiva necessita. Al
variare della portata varia con legge quadratica
anche la prevalenza necessaria sulla rete di
distribuzione. La funzione di ottimizzazione del
sistema adatta continuamente la prevalenza
disponibile su ciascun ramo della rete di
distribuzione attraverso la regolazione delle
serrande di zona e il ricalcolo del set point di
ARIPORTARE Euro | | .
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RIPORTO Euro| | |

pressione dei ventilatori della UTA. Quest'ultimo
viene costantemente aggiornato  dialogando
direttamente con il sistema di termoregolazione
integrato nella centrale di trattamento aria. Questa
funzionalita consente di minimizzare [I'energia
elettrica assorbita dai ventilatori, e nel contempo di
far lavorare le serrande di regolazione in posizione
piu aperta possibile, minimizzando le perdite di
carico e la generazione di rumore.
La gestione integrata dell'lambiente, oltre la
regolazione aeraulica, dovra comprendere anche il
controllo dei terminali idronici tramite valvole di
regolazione che regolano I'apporto di acqua calda
e/o refrigerata agli stessi in base alle necessita del
singolo locale. Il sistema dovra tenere
costantemente monitorate le posizioni di tutte le
valvole dei terminali e in funzione dell'effettiva
richiesta di carico da parte dell'impianto gestira con
set point scorrevole e ottimizzato la temperatura
dell'acqua di apporto ai terminali stessi. La
regolazione potra avvenire tramite valvole
miscelatrici in centrate termofrigorifera. | valori di
temperatura rilevati in ambiente dovranno essere
utilizzati per ottimizzare la temperatura di
immissione dell'aria da parte dellUTA. Sara'
possibile scegliere di utilizzare la temperatura
media di tutti i locali o solo quelle dei locali piu
sfavoriti in modo da garantire in tutti gli ambienti le
condizioni di progetto. Sara possibile attivare una la
funzione di raffrescamento notturno estivo,
forzando la ventilazione durante le ore notturne
quando l'aria esterna & piu fresca in modo da
scaricare termicamente il fabbricato. L'unita di
trattamento aria dovra essere collegata al sistema
per una panoramica completa degli allarmi.
Il sistema sara' strutturato nel seguente modo:
A) n°1 postazione operatore.
B) Sottostazioni periferiche e dei moduli di
espansione in contenitore IP 65.
C) Engineering composto da:
c1) ingegneria di sistema, sulla base delle
specifiche funzionali;
c2) programmazione dei punti necessari alla
completa funzionalita del sistema di
climatizzazione;
c3) generazione dei grafici;
c4) realizzazione dei seguenti programmi
applicativi:
- generazione e ingegnerizzazione punti;
- programmazione di orario;
- programmazione in funzione del calendario;
- programmazione delle festivita';
- forzatura temporanea delle programmazioni;
- avviamento ottimale;
- gestione allarmi;
- modifica centralizzata dei parametri di
regolazione;
- richiesta acqua refrigerata;
- richiesta acqua calda;

ARIPORTARE Euro | | .
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- raccolta dati storici e di tendenza;

- totalizzazione ore di funzionamento;

- totalizzazione cicli di funzionamento;

- riavviamento motori dopo mancanza di tensione;
D) Supervisione all'installazione

d1) sono previste nel prezzo n° 3 visite in cantiere
di un tecnico della ditta produttrice del sistema,
ciascuna della durata di un giorno lavorativo (8
ore), durante la fase dell'installazione del sistema e
durante il collegamento elettrico delle
apparecchiature;

d2) alla "consegna" dell'installazione elettrica sara’
eseguito lo start-up del sistema.

E) Corso operatore.

1) €' compreso nel prezzo un corso di istruzione per
istruire, in loco, il personale operatore addetto alla
conduzione del sistema di supervisione.

Nel prezzo si intende compreso e compensato ogni
onere ed accessorio necessario per la posa ed ogni
altro onere per dare il lavoro finito a regola d'arte.
Tipo: WISE RTA IAQ Multi/OCS Swegon o similare

68 B.72.82.3.1| impianto di regolazione e supervisione
1 1,00

Totale a corpo 1,000 s |

Importo lavori Euro|, | | L

-30 -



Centro di Fisica Teorica Abdus Salam Impianto di climatizzazione integrale
Strada Costiera, 11 a servizio delle nuove aule
Trieste 12/02/2024

IMPORTO COMPLESSIVO DELL'OPERA

INDICAZIONE DEI LAVORI IMPORTI IMPORTI
E DELLE PROVVISTE PARZIALI TOTALI
A) LAVORI
IMPORTO LAVORI Euro |
IMPORTO COMPLESSIVO DELL'OPERA Euro |

.31 -



REGIONE AUTONOMA FRIULI VENEZIA GIULIA

PROVINCIA DI TRIESTE COMUNE DI TRIESTE

Progettista: S‘I'L/J"O T;I’?aléf

progettazione impianti elettrici civili e industriali /

P.le Legnami,1/B - 34145 Trieste (TS)

C.F. TRPDNL90H24L424S P.IVA 01229710320
Cell.3477287472

Email:info@studiotripaldi.it

Committente: I.C.T.P.
The Abdus Salam International Centre
for Theoretical Physics
Str. Costiera, 11 - 34151 Trieste (TS)

Progetto: PROGETTO IMPIANTI ELETTRICI
Manutenzione straordinaria degli impianti elettrici esistenti
a servizio della zona "DIPLOMA" oggetto di ristrutturazione presso
Leonardo Building - Str. Costiera, 11 - 34151 Trieste (TS).

COMPUTO METRICO

Disegnato da: Data:
Per. Ind. Tripaldi Daniele 13 Febbraio 2024
Scala: Tipo impianto: Riferimento:

Elettrico e speciali TD230929 Scala:

n° | Data revisione: Revisione:

Tavola:

TAV.CM




pag. 2

Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

1
62.2.IN6.01.
E

2
62.3.IN6.03.
D

3
62.3.IN6.03.
E

4
NP.IE.008

5
62.3.1H2.21.
F

6
NP.IE.001

7
62.3.1H2.12.
F

LAVORI A MISURA

VIE DI POSA GENERALI (SpCat 1)

Fornitura e posa in opera di cavidotti corrugati flessibili in polietilene con sonda tiracavi per impianti elettrici e telefonici
interrati, esecuzione a doppia parete conformi alle Norme CEI EN 50086-1-2-4, completi in opera di manicotti di
giunzione, compresa la sistemazione e la regolarizzazione del fondo di posa, la formazione di pendenze longitudinali,
l'assemblaggio delle tubazioni, I'esecuzione degli innesti nei pozzetti, il fissaggio delle tubazioni con malta di cemento in
corrispondenza dei manicotti di giunzione, degli innesti ed ove necessario, la installazione a circa 20 cm dalla tubazione del
nastro segnacavi. Tubo d. est. 90 mm

SpCat 1 - VIE DI POSA GENERALI

Vie di posa incassate

SOMMANO m

Fornitura e posa in opera di sistemi di tubi protettivi pieghevoli in PVC tipo medio autoestinguente classificazione 3321 e/o
classificazione 3422 di tipo autorinvenente (nel caso di posa entro i getti di calcestruzzo), posti in opera sotto traccia,
conformi alle norme CEI EN 50086-1 ¢ CEI EN 50086-2-2 completi di raccordi, sonda tiracavi, cassette di derivazione in
materiale isolante componibili complete di diaframmi di separazione e coperchi con viti, formazione di tracce e fissaggio
tubazioni con malta di cemento. Tubo d. est. 32 mm

SpCat 1 - VIE DI POSA GENERALI

Vie di posa incassate

SOMMANO m

Fornitura e posa in opera di sistemi di tubi protettivi pieghevoli in PVC tipo medio autoestinguente classificazione 3321 e/o
classificazione 3422 di tipo autorinvenente (nel caso di posa entro i getti di calcestruzzo), posti in opera sotto traccia,
conformi alle norme CEI EN 50086-1 e CEI EN 50086-2-2 completi di raccordi, sonda tiracavi, cassette di derivazione in
materiale isolante componibili complete di diaframmi di separazione e coperchi con viti, formazione di tracce e fissaggio
tubazioni con malta di cemento. Tubo d. est. 40 mm

SpCat 1 - VIE DI POSA GENERALI

Vie di posa incassate

SOMMANO m

Fornitura e posa di torrette a scomparsa tipo OBO BETTERMANN UDHOMEH4 o similare finitura a scelta della D.L. con
inserzione orizzontale delle spine adatte per il montaggio su pavimenti sopraelevati, realizzate in resine termoplastiche,
coperchio con rinforzo metallico, compresa esecuzione di forometrie sul pannello del pavimento di adeguate dimensioni,
elemento di ricoprimento del coperchio con lo stesso materiale della pavimentazione, prese, comandi, morsetti d'angolo per
il fissaggio,controcasse per getto,tubazioni, cassette portafrutto e mostrine portautenze per interruttori e prese, collegamento
con i portacavi, accessori. OBO BETTERMANN UDHOMEH4 o similare.

SpCat 1 - VIE DI POSA GENERALI

Torrette filopavimento

SOMMANO cad

Fornitura e posa in opera di sistema di canali portacavi in acciaio zincato Sendzimir IP40, conforme alle norme CEI 23.31,
compresi giunti, snodi regolabili da 0 a 90° per salite e discese, snodi regolabili da 0 a 45° per curve orizzontali, riduzioni
ad incastro, curve, deviazioni ad L e T, curve a croce, mensole e staffe per montaggio a parete o a sospensione, tasselli,
fornitura e posa in opera di cassette di derivazione IP54 minimo dalle linee principali per derivazioni alle utenze complete
di pressacavi, accessori di installazione. Dimensioni 500x80 mm

SpCat 1 - VIE DI POSA GENERALI

Vie di posa generali

SOMMANO m

Fornitura e posa in opera di setto separatore per passerella a filo H75 completo di accessori per il fissaggio, viti, bulloni e
ogni altro onere necessario per fornire l'opera completa.

SpCat 1 - VIE DI POSA GENERALI

Vie di posa generali

SOMMANO m
Fornitura e posa in opera di coperchi per passerella forata in lamiera zincata e relative curve, compreso accessori. Per

passerella da 500 mm
SpCat 1 - VIE DI POSA GENERALI

100,00

100,00

100,00

100,00

400,00

400,00

14,00

14,00

80,00

80,00

80,00

80,00

A RIPORTARE

COMMITTENTE:




pag. 3

Num.Ord IMPORTI
T:Riﬂ': " DESIGNAZIONE DEI LAVORI Quantita
unitario TOTALE
RIPORTO
Vie di posa generali 80,00
SOMMANO m 80,00
8 Fornitura e posa in opera di sistema di canali portacavi in acciaio zincato Sendzimir IP40, conforme alle norme CEI 23.31,
62.3.1H2.21. |compresi giunti, snodi regolabili da 0 a 90° per salite e discese, snodi regolabili da 0 a 45° per curve orizzontali, riduzioni
B ad incastro, curve, deviazioni ad L e T, curve a croce, mensole e staffe per montaggio a parete o a sospensione, tasselli,
fornitura e posa in opera di cassette di derivazione IP54 minimo dalle linee principali per derivazioni alle utenze complete
di pressacavi, accessori di installazione. Dimensioni 150x80 mm
SpCat 1 - VIE DI POSA GENERALI
Vie di posa generali 200,00
SOMMANO m 200,00
9 Fornitura e posa in opera di setto separatore per passerella a filo H75 completo di accessori per il fissaggio, viti, bulloni e
NP.IE.0O01  |ogni altro onere necessario per fornire l'opera completa.
SpCat 1 - VIE DI POSA GENERALI
Vie di posa generali 100,00
SOMMANO m 100,00
10 Fornitura e posa in opera di coperchi per passerella forata in lamiera zincata e relative curve, compreso accessori. Per
62.3.1H2.12. |passerella da 150 mm
B SpCat 1 - VIE DI POSA GENERALI
Vie di posa generali 200,00
SOMMANO m 200,00
11 Fornitura e posa in opera di predisposizione punto terminale dati, telefonico o televisivo derivato dalla linea principale,
62.5.QZ3.01. | costituito da tubazione flessibile in PVC tipo pesante compresi tratti di guaina/tubazione rigida sempre in PVC completo di
C raccordi e accessori, posato sotto intonaco, entro parete prefabbricata, nel controsoffitto, entro il pavimento sopraelevato,
compresa formazione di tracce e fissaggio delle tubazioni con malta di cemento, scatole di derivazione, scatole porta-frutto
a 3 posti, con esclusione delle prese ma compresi i supporti, le placche, i copriforo e gli accessori. Per ogni punto realizzato
con tubazione da 25 mm con copriforo e placca in materiale termoplastico
SpCat 1 - VIE DI POSA GENERALI
Comandi meccanici 20,00
SOMMANO cad 20,00
12 Fornitura e posa in opera di predisposizione punto terminale dati, telefonico o televisivo derivato dalla linea principale,
62.5.QZ3.01. | costituito da tubazione flessibile in PVC tipo pesante compresi tratti di guaina/tubazione rigida sempre in PVC completo di
C raccordi e accessori, posato sotto intonaco, entro parete prefabbricata, nel controsoffitto, entro il pavimento sopraelevato,
compresa formazione di tracce e fissaggio delle tubazioni con malta di cemento, scatole di derivazione, scatole porta-frutto
a 3 posti, con esclusione delle prese ma compresi i supporti, le placche, i copriforo e gli accessori. Per ogni punto realizzato
con tubazione da 25 mm con copriforo e placca in materiale termoplastico
SpCat 1 - VIE DI POSA GENERALI
Prese UTP 130,00
SOMMANO cad 130,00
13 Fornitura e posa in opera di predisposizione punto terminale dati, telefonico o televisivo derivato dalla linea principale,
62.5.QZ3.01. | costituito da tubazione flessibile in PVC tipo pesante compresi tratti di guaina/tubazione rigida sempre in PVC completo di
C raccordi e accessori, posato sotto intonaco, entro parete prefabbricata, nel controsoffitto, entro il pavimento sopraelevato,
compresa formazione di tracce e fissaggio delle tubazioni con malta di cemento, scatole di derivazione, scatole porta-frutto
a 3 posti, con esclusione delle prese ma compresi i supporti, le placche, i copriforo e gli accessori. Per ogni punto realizzato
con tubazione da 25 mm con copriforo e placca in materiale termoplastico
SpCat 1 - VIE DI POSA GENERALI
TVCC 5,00
SOMMANO cad 5,00
14 Fornitura e posa in opera di sistemi di tubi protettivi rigidi in PVC con grado di protezione minimo IP55, serie media
62.3.IN6.01. |classificazione 3321, autoestinguenti, conformi alle norme CEI EN 50086-1 e CEI EN 50086-2-1 completi di raccordi,
C manicotti di giunzione, curve, giunti, sonda tiracavo, tratti di guaina flessibile in PVC di materiale autoestinguente, cassette

di derivazione a vista in materiale isolante con grado di protezione IP54 minimo, compresi diaframmi di separazione e
coperchi con viti, tasselli, inclusa realizzazione di fori e brevi tracce di raccordo con impianti incassati e fissaggio delle

A RIPORTARE

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

15
62.3.IN6.01.
C

16
62.3.IN6.01.
C

17
62.5.Q73.01.
C

18
62.3.IN6.01.
C

19
62.3.IN6.01.
C

20
62.3.IN6.03.
C

tubazioni mediante supporti a collare. Tubo d. est. 25 mm
SpCat 1 - VIE DI POSA GENERALI
TVCC

SOMMANO m

Fornitura e posa in opera di sistemi di tubi protettivi rigidi in PVC con grado di protezione minimo IP55, serie media
classificazione 3321, autoestinguenti, conformi alle norme CEI EN 50086-1 e CEI EN 50086-2-1 completi di raccordi,
manicotti di giunzione, curve, giunti, sonda tiracavo, tratti di guaina flessibile in PVC di materiale autoestinguente, cassette
di derivazione a vista in materiale isolante con grado di protezione IP54 minimo, compresi diaframmi di separazione e
coperchi con viti, tasselli, inclusa realizzazione di fori e brevi tracce di raccordo con impianti incassati e fissaggio delle
tubazioni mediante supporti a collare. Tubo d. est. 25 mm

SpCat 1 - VIE DI POSA GENERALI

Vie di posa generali TVCC

SOMMANO m

Fornitura e posa in opera di sistemi di tubi protettivi rigidi in PVC con grado di protezione minimo IP55, serie media
classificazione 3321, autoestinguenti, conformi alle norme CEI EN 50086-1 e CEI EN 50086-2-1 completi di raccordi,
manicotti di giunzione, curve, giunti, sonda tiracavo, tratti di guaina flessibile in PVC di materiale autoestinguente, cassette
di derivazione a vista in materiale isolante con grado di protezione IP54 minimo, compresi diaframmi di separazione e
coperchi con viti, tasselli, inclusa realizzazione di fori e brevi tracce di raccordo con impianti incassati e fissaggio delle
tubazioni mediante supporti a collare. Tubo d. est. 25 mm

SpCat 1 - VIE DI POSA GENERALI

Vie di posa generali TVCC

SOMMANO m

Fornitura e posa in opera di predisposizione punto terminale dati, telefonico o televisivo derivato dalla linea principale,
costituito da tubazione flessibile in PVC tipo pesante compresi tratti di guaina/tubazione rigida sempre in PVC completo di
raccordi e accessori, posato sotto intonaco, entro parete prefabbricata, nel controsoffitto, entro il pavimento sopraelevato,
compresa formazione di tracce e fissaggio delle tubazioni con malta di cemento, scatole di derivazione, scatole porta-frutto
a 3 posti, con esclusione delle prese ma compresi i supporti, le placche, i copriforo e gli accessori. Per ogni punto realizzato
con tubazione da 25 mm con copriforo e placca in materiale termoplastico

SpCat 1 - VIE DI POSA GENERALI

Diffusione sonora

SOMMANO cad

Fornitura e posa in opera di sistemi di tubi protettivi rigidi in PVC con grado di protezione minimo IP55, serie media
classificazione 3321, autoestinguenti, conformi alle norme CEI EN 50086-1 e CEI EN 50086-2-1 completi di raccordi,
manicotti di giunzione, curve, giunti, sonda tiracavo, tratti di guaina flessibile in PVC di materiale autoestinguente, cassette
di derivazione a vista in materiale isolante con grado di protezione IP54 minimo, compresi diaframmi di separazione e
coperchi con viti, tasselli, inclusa realizzazione di fori e brevi tracce di raccordo con impianti incassati e fissaggio delle
tubazioni mediante supporti a collare. Tubo d. est. 25 mm

SpCat 1 - VIE DI POSA GENERALI

Diffusione sonora

SOMMANO m

Fornitura e posa in opera di sistemi di tubi protettivi rigidi in PVC con grado di protezione minimo IP55, serie media
classificazione 3321, autoestinguenti, conformi alle norme CEI EN 50086-1 e CEI EN 50086-2-1 completi di raccordi,
manicotti di giunzione, curve, giunti, sonda tiracavo, tratti di guaina flessibile in PVC di materiale autoestinguente, cassette
di derivazione a vista in materiale isolante con grado di protezione IP54 minimo, compresi diaframmi di separazione e
coperchi con viti, tasselli, inclusa realizzazione di fori e brevi tracce di raccordo con impianti incassati e fissaggio delle
tubazioni mediante supporti a collare. Tubo d. est. 25 mm

SpCat 1 - VIE DI POSA GENERALI

Vie di posa generali RIV.INCENDI

SOMMANO m

Fornitura e posa in opera di sistemi di tubi protettivi pieghevoli in PVC tipo medio autoestinguente classificazione 3321 e/o
classificazione 3422 di tipo autorinvenente (nel caso di posa entro i getti di calcestruzzo), posti in opera sotto traccia,
conformi alle norme CEI EN 50086-1 ¢ CEI EN 50086-2-2 completi di raccordi, sonda tiracavi, cassette di derivazione in
materiale isolante componibili complete di diaframmi di separazione e coperchi con viti, formazione di tracce e fissaggio
tubazioni con malta di cemento. Tubo d. est. 25 mm

SpCat 1 - VIE DI POSA GENERALI

100,00

100,00

240,00

240,00

50,00

50,00

15,00

15,00

100,00

100,00

150,00

150,00

A RIPORTARE

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

21
62.3.IN6.01.
C

22
62.3.IN6.03.
C

23
NP.IE.018

Vie di posa generali RIV.INCENDI

SOMMANO m

Fornitura e posa in opera di sistemi di tubi protettivi rigidi in PVC con grado di protezione minimo IP55, serie media
classificazione 3321, autoestinguenti, conformi alle norme CEI EN 50086-1 e CEI EN 50086-2-1 completi di raccordi,
manicotti di giunzione, curve, giunti, sonda tiracavo, tratti di guaina flessibile in PVC di materiale autoestinguente, cassette
di derivazione a vista in materiale isolante con grado di protezione IP54 minimo, compresi diaframmi di separazione e
coperchi con viti, tasselli, inclusa realizzazione di fori e brevi tracce di raccordo con impianti incassati e fissaggio delle
tubazioni mediante supporti a collare. Tubo d. est. 25 mm

SpCat 1 - VIE DI POSA GENERALI

Vie di posa generali EVAC

SOMMANO m

Fornitura e posa in opera di sistemi di tubi protettivi pieghevoli in PVC tipo medio autoestinguente classificazione 3321 e/o
classificazione 3422 di tipo autorinvenente (nel caso di posa entro i getti di calcestruzzo), posti in opera sotto traccia,
conformi alle norme CEI EN 50086-1 ¢ CEI EN 50086-2-2 completi di raccordi, sonda tiracavi, cassette di derivazione in
materiale isolante componibili complete di diaframmi di separazione e coperchi con viti, formazione di tracce e fissaggio
tubazioni con malta di cemento. Tubo d. est. 25 mm

SpCat 1 - VIE DI POSA GENERALI

Vie di posa generali EVAC

SOMMANO m

Assistenze edili per la realizzazione di tutti gli impianti elettrici previsti, compresa nella voce la formazione di fori, tracci,
scassi, carotaggi con qualsiasi tipo di attrezzatura necessaria su qualsiasi tipologia di soffitto, controsoffitto,parete,
muratura,solaio, accatastamento in cantiere dei materiali di risulta, oneri per il trasporto dei materiali di risulta presso centro
di raccolta autorizzato e quanto necessario per fornire 'opera completa.

SpCat 1 - VIE DI POSA GENERALI

Assistenze edili

SOMMANO a corpo

Parziale VIE DI POSA GENERALI (SpCat 1) euro

200,00

200,00

150,00

150,00

200,00

200,00

1,00

1,00

A RIPORTARE

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

24
62.1.0H5.09.
B

25
62.1.0H5.07.
E

26
62.1.0H5.07.
C

27
62.1.0H5.09.
C

28
62.1.0H5.09.
A

LINEE ELETTRICHE (SpCat 2)

Fornitura e posa in opera di cavi elettrici tripolari tipo FG160M16 0,6/1 kV isolati in gomma etilpropilenica ad alto modulo
di qualita G16 con guaina esterna in mescola LSOH di qualita M 16 e riempitivo non igroscopico, conformi alle norme CEI
20-13, CEI 20-38, CEI 20-67, CEI UNEL 35324-35016-35328, CEI EN 50399 — 60332-1-2, 60754-2, 61034-2, CPR
UE305/11, EN 50575:14 e EN 50575/A1:16. Posati entro portacavi o a vista, completi di capicorda, fascette, ancoraggi,
giunzioni e derivazioni, collegamenti alle apparecchiature e ai terminali, marcatura dei singoli conduttori a mezzo di
appositi collari in plastica posizionati alle estremita della linea recanti l'indicazione numerica del morsetto riferita al relativo
quadro elettrico, identificazione del cavo a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua formazione
e sezione e la sua identificazione. Cavo 3x2,5 mm?

SpCat 2 - LINEE ELETTRICHE

Linee FM

SOMMANO m

Fornitura e posa in opera di cavi elettrici unipolari tipo FG16M16 0,6/1 kV isolati in gomma etilpropilenica ad alto modulo
di qualita G16 con guaina esterna in mescola LSOH di qualita M16, conformi alle norme CEI 20-13, CEI 20-38, CEI 20-
67, CEI UNEL 35324-35016-35328, CEI EN50399 — 60332-1-2, 60754-2, 61034-2, CPR UE305/11, EN 50575:14 ¢ EN
50575/A1:16. Posati entro portacavi o a vista, completi di capicorda, fascette, ancoraggi, giunzioni e derivazioni,
collegamenti alle apparecchiature e ai terminali, marcatura dei singoli conduttori a mezzo di appositi collari in plastica
posizionati alle estremita della linea recanti l'indicazione numerica del morsetto riferita al relativo quadro elettrico,
identificazione del cavo a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua formazione e sezione e la
sua identificazione. Cavo 50 mm?

SpCat 2 - LINEE ELETTRICHE

Linea di alimentazione

SOMMANO m

Fornitura e posa in opera di cavi elettrici unipolari tipo FG16M16 0,6/1 kV isolati in gomma etilpropilenica ad alto modulo
di qualita G16 con guaina esterna in mescola LSOH di qualita M16, conformi alle norme CEI 20-13, CEI 20-38, CEI 20-
67, CEI UNEL 35324-35016-35328, CEI EN50399 — 60332-1-2, 60754-2, 61034-2, CPR UE305/11, EN 50575:14 ¢ EN
50575/A1:16. Posati entro portacavi o a vista, completi di capicorda, fascette, ancoraggi, giunzioni e derivazioni,
collegamenti alle apparecchiature e ai terminali, marcatura dei singoli conduttori a mezzo di appositi collari in plastica
posizionati alle estremita della linea recanti l'indicazione numerica del morsetto riferita al relativo quadro elettrico,
identificazione del cavo a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua formazione e sezione e la
sua identificazione. Cavo 25 mm?

SpCat 2 - LINEE ELETTRICHE

Linea di alimentazione

SOMMANO m

Fornitura e posa in opera di cavi elettrici tripolari tipo FG160M16 0,6/1 kV isolati in gomma etilpropilenica ad alto modulo
di qualita G16 con guaina esterna in mescola LSOH di qualita M 16 e riempitivo non igroscopico, conformi alle norme CEI
20-13, CEI 20-38, CEI 20-67, CEI UNEL 35324-35016-35328, CEI EN 50399 — 60332-1-2, 60754-2, 61034-2, CPR
UE305/11, EN 50575:14 e EN 50575/A1:16. Posati entro portacavi o a vista, completi di capicorda, fascette, ancoraggi,
giunzioni e derivazioni, collegamenti alle apparecchiature e ai terminali, marcatura dei singoli conduttori a mezzo di
appositi collari in plastica posizionati alle estremita della linea recanti l'indicazione numerica del morsetto riferita al relativo
quadro elettrico, identificazione del cavo a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua formazione
e sezione e la sua identificazione. Cavo 3x4 mm?

SpCat 2 - LINEE ELETTRICHE

Linee FM

SOMMANO m

Fornitura e posa in opera di cavi elettrici tripolari tipo FG160M16 0,6/1 kV isolati in gomma etilpropilenica ad alto modulo
di qualita G16 con guaina esterna in mescola LSOH di qualita M 16 e riempitivo non igroscopico, conformi alle norme CEI
20-13, CEI 20-38, CEI 20-67, CEI UNEL 35324-35016-35328, CEI EN 50399 — 60332-1-2, 60754-2, 61034-2, CPR
UE305/11, EN 50575:14 e EN 50575/A1:16. Posati entro portacavi o a vista, completi di capicorda, fascette, ancoraggi,
giunzioni e derivazioni, collegamenti alle apparecchiature e ai terminali, marcatura dei singoli conduttori a mezzo di
appositi collari in plastica posizionati alle estremita della linea recanti l'indicazione numerica del morsetto riferita al relativo
quadro elettrico, identificazione del cavo a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua formazione
e sezione e la sua identificazione. Cavo 3x1,5 mm?

SpCat 2 - LINEE ELETTRICHE

Linee fancoil

SOMMANO m

360,00

360,00

270,00

270,00

180,00

180,00

350,00

350,00

360,00

360,00

A RIPORTARE

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

29
62.1.0HS.11.
D

30
62.1.0H5.09.
A

31
62.1.0H5.63.
A

32
62.1.0H5.63.
A

33
64.6.0H5.24.
B

34
64.6.0H5.24.
B

Fornitura e posa in opera di cavi elettrici pentapolari tipo FG160M16 0,6/1 kV isolati in gomma etilpropilenica ad alto
modulo di qualita G16 con guaina esterna in mescola LSOH di qualita M16 e riempitivo non igroscopico, conformi alle
norme CEI 20-13, CEI 20-38, CEI 20-67, CEI UNEL 35324-35016-35328, CEI EN 50399 — 60332-1-2, 60754-2, 61034-2,
CPR UE305/11, EN 50575:14 e EN 50575/A1:16. Posati entro portacavi o a vista, completi di capicorda, fascette,
ancoraggi, giunzioni e derivazioni, collegamenti alle apparecchiature e ai terminali, marcatura dei singoli conduttori a
mezzo di appositi collari in plastica posizionati alle estremita della linea recanti l'indicazione numerica del morsetto riferita
al relativo quadro elettrico, identificazione del cavo a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua
formazione e sezione e la sua identificazione. Cavo 5x6 mm?

SpCat 2 - LINEE ELETTRICHE

Linea UTA

SOMMANO m

Fornitura e posa in opera di cavi elettrici tripolari tipo FG160M16 0,6/1 kV isolati in gomma etilpropilenica ad alto modulo
di qualita G16 con guaina esterna in mescola LSOH di qualita M 16 e riempitivo non igroscopico, conformi alle norme CEI
20-13, CEI 20-38, CEI 20-67, CEI UNEL 35324-35016-35328, CEI EN 50399 — 60332-1-2, 60754-2, 61034-2, CPR
UE305/11, EN 50575:14 e EN 50575/A1:16. Posati entro portacavi o a vista, completi di capicorda, fascette, ancoraggi,
giunzioni e derivazioni, collegamenti alle apparecchiature e ai terminali, marcatura dei singoli conduttori a mezzo di
appositi collari in plastica posizionati alle estremita della linea recanti l'indicazione numerica del morsetto riferita al relativo
quadro elettrico, identificazione del cavo a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua formazione
e sezione e la sua identificazione. Cavo 3x1,5 mm?

SpCat 2 - LINEE ELETTRICHE

Linee illuminazione

SOMMANO m

Fornitura e posa in opera di cavi elettrici multipolari schermati FRORH2R 300/500 V isolati con guaina esterna in PVC,
conformi alle norme CEI 20-20, CEI 20-35, CEI 20-22 II, CEI 20-37/2, CEI EN 60332-1-2, CEI EN 50267-2-1, CPR
UE305/11, posati entro portacavi o a vista, completi di capicorda, fascette, ancoraggi, giunzioni e derivazioni, collegamenti
alle apparecchiature e ai terminali, marcatura dei singoli conduttori a mezzo di appositi collari in plastica posizionati alle
estremita della linea recanti l'indicazione numerica del morsetto riferito al relativo quadro elettrico, identificazione del cavo
a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua formazione e sezione e la sua identificazione. Il cavo
FROR ¢ idoneo solo alla posa mobile, non pud essere usato all'interno degli edifici per posa fissa. Cavo 2x0,75 mm?

SpCat 2 - LINEE ELETTRICHE

Linee illuminazione

SOMMANO m

Fornitura e posa in opera di cavi elettrici multipolari schermati FRORH2R 300/500 V isolati con guaina esterna in PVC,
conformi alle norme CEI 20-20, CEI 20-35, CEI 20-22 II, CEI 20-37/2, CEI EN 60332-1-2, CEI EN 50267-2-1, CPR
UE305/11, posati entro portacavi o a vista, completi di capicorda, fascette, ancoraggi, giunzioni e derivazioni, collegamenti
alle apparecchiature e ai terminali, marcatura dei singoli conduttori a mezzo di appositi collari in plastica posizionati alle
estremita della linea recanti l'indicazione numerica del morsetto riferito al relativo quadro elettrico, identificazione del cavo
a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua formazione e sezione e la sua identificazione. Il cavo
FROR ¢ idoneo solo alla posa mobile, non puo essere usato allinterno degli edifici per posa fissa. Cavo 2x0,75 mm?

SpCat 2 - LINEE ELETTRICHE

Linee climatizzazione

SOMMANO m

Fornitura e posa in opera di cavi LAN UTP categoria 6 conformi alle norme CEI EN 50173, ISO/IEC 11801, CEI EN
50288-6-1, costituiti da 4 coppie di conduttori in rame AWG 23/1 twistati senza schermatura, banda passante 250 MHz,
guaina in PVC autoestinguente CEI 20-35 o LSZH, posati in accordo a CEI EN 50174 entro portacavi, completi di fascette,
ancoraggi, raccordi ai componenti dell'impianto da realizzare ed ai terminali, compresa identificazione del cavo. Cavo UTP
guaina LSZH cat. 6

SpCat 2 - LINEE ELETTRICHE

Prese UTP

SOMMANO m

Fornitura e posa in opera di cavi LAN UTP categoria 6 conformi alle norme CEI EN 50173, ISO/IEC 11801, CEI EN
50288-6-1, costituiti da 4 coppie di conduttori in rame AWG 23/1 twistati senza schermatura, banda passante 250 MHz,
guaina in PVC autoestinguente CEI 20-35 o LSZH, posati in accordo a CEI EN 50174 entro portacavi, completi di fascette,
ancoraggi, raccordi ai componenti dell'impianto da realizzare ed ai terminali, compresa identificazione del cavo. Cavo UTP
guaina LSZH cat. 6

SpCat 2 - LINEE ELETTRICHE

Linee generali TVCC

1,00

1,00

550,00

550,00

300,00

300,00

300,00

300,00

57200,00

57200,00

100,00

A RIPORTARE

100,00

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

100,00

35
62.1.0H5.63.
A

36
145025¢

37
NP.IE.010

38
NP.IE.O11

SOMMANO m

Fornitura e posa in opera di cavi elettrici multipolari schermati FRORH2R 300/500 V isolati con guaina esterna in PVC,
conformi alle norme CEI 20-20, CEI 20-35, CEI 20-22 II, CEI 20-37/2, CEI EN 60332-1-2, CEI EN 50267-2-1, CPR
UE305/11, posati entro portacavi o a vista, completi di capicorda, fascette, ancoraggi, giunzioni e derivazioni, collegamenti
alle apparecchiature e ai terminali, marcatura dei singoli conduttori a mezzo di appositi collari in plastica posizionati alle
estremita della linea recanti l'indicazione numerica del morsetto riferito al relativo quadro elettrico, identificazione del cavo
a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua formazione e sezione e la sua identificazione. Il cavo
FROR ¢ idoneo solo alla posa mobile, non pud essere usato all'interno degli edifici per posa fissa. Cavo 2x0,75 mm?

SpCat 2 - LINEE ELETTRICHE

Diffusione sonora

SOMMANO m

IMPIANTI ELETTRICI E TECNOLOGICI IMPIANTI ANTINCENDIO Cavo antincendio schermato FG290HM16,
tensione nominale 100/100 V, isolamento in mescola termoplastica di qualit&#x00EQ; G29, conduttore interno in rame
rosso ricotto in classe 5, schermo con nastro Al/Pet, guaina esterna in mescola LSZH di qualit&#x00EQ; M 16, a bassa
emissione di di fumi e gas tossici secondo EN 61034, non propagante l'incendio e la fiamma conforme EN 60332, EN
50399 e ai requisiti della Normativa Europea Regolamento UE 305/2011 - Prodotti da Costruzione CPR, classe Cca -
slb,d1,al, resistenza al fuoco PH 120 secondo norma CEI EN 50200: 2 x 1 mmgq

SpCat 2 - LINEE ELETTRICHE

Linee loop principali

SOMMANO m

Fornitura e posa in opera di cavi elettrici bipolari tipo FTG180M16 0,6/1 kV PH120 isolati in gomma etilpropilenica ad
alto modulo di qualita G18, con guaina esterna in mescola LSOH di qualita M 16, cordatura anime twistate/cordate a corone
concentriche conformi alle norme CEI 20-11, CEI 20-29, CEI 20-38, CEI EN 60332-3-24, CEI EN 50575:14 e EN 50575/
A1l:16, CEI UNEL 35312-00722-00725, CPR UE305/11. Posati entro portacavi o a vista, completi di capicorda, fascette,
ancoraggi, giunzioni e derivazioni, collegamenti alle apparecchiature e ai terminali, marcatura dei singoli conduttori a
mezzo di appositi collari in plastica posizionati alle estremita della linea recanti 1'indicazione numerica del morsetto riferito
al relativo quadro elettrico, identificazione del cavo a inizio e fine linea mediante cartellino riportante il tipo di cavo, la sua
formazione e sezione e la sua identificazione. Cavo 2x2,5 mm?2

SpCat 2 - LINEE ELETTRICHE

Linee di alimentazione

SOMMANO m

Fornitura e posa in opera di cavo per sistemi EVAC FTS290M16 100/100V LSZH PH120 CEI 20-105 UNI 9795 ,
tensione nominale 100/100 V, isolamento in mescola termoplastica di qualita; S29, conduttore interno in rame rosso ricotto
in classe 5, schermo con nastro Al/Pet, guaina esterna in mescola LSZH di qualita; M16, a bassa emissione di di fumi e gas
tossici secondo EN 61034, non propagante l'incendio e la fiamma conforme EN 60332, EN 50399 e ai requisiti della
Normativa Europea Regolamento UE 305/2011 - Prodotti da Costruzione CPR, classe Cca - s1b,d1,al, resistenza al fuoco
PH 120 secondo norma CEI EN 50200: 2 x 1,5 mmq

SpCat 2 - LINEE ELETTRICHE

Evac

SOMMANO m

Parziale LINEE ELETTRICHE (SpCat 2) euro

100,00

200,00

200,00

400,00

400,00

100,00

100,00

400,00

400,00

A RIPORTARE

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

39
NP.IE.002

40
NP.IE.003

41
65.3.Q72.01.
L

4
65.3.QZ3.01.
C

43
62.5.QZ2.01.
E

44
62.5.QZ3.04.
D

IMPIANTI ELETTRICI (SpCat 3)

Fornitura e posa in opera di quadri elettrici in lamiera di acciaio zincato e verniciato conformi alle norme CEI 23-51/CEI
17.13-1 grado di protezione minimo IP40, larghezza utile 24 unita modulari da 17,5 mm, profondita da 200 a 250 mm,
completi di porta frontale trasparente incernierata con serratura a chiave, piastre di fondo, montanti e guide DIN porta
apparecchiature, pannelli preforati e ciechi di tipo modulare, kit per montaggio interruttori scatolati, staffe per ancoraggio a
parete, sistema di ripartizione degli interruttori derivati mediante morsettiere modulari ovvero barrette di ripartizione,
spazio per morsettiere componibili sulle linee in uscita, barretta di terra, cablaggio con cavo FG17,tutti i componenti di
comando, protezione, automazione e misurazione presenti negli elaborati progettuali, numerazione dei conduttori e delle
morsettiere, canaline, targhette di designazione delle apparecchiature, coprifori, innesto portacavi, accessori di finitura e
schema del quadro elettrico realizzato ed ogni altro onere per fornire I'opera completa e funzionante. 2150x1215x450mm
P40 - QEG

SpCat 3 - IMPIANTI ELETTRICI

QE1

SOMMANO cad

Fornitura e posa in opera di quadri elettrici materiale plastico conformi alle norme CEI 23-51/CEI 17.13-1 grado di
protezione minimo IP65, larghezza utile 18 unita modulari da 17,5 mm, profondita da 200 a 250 mm, completi di porta
frontale trasparente incernierata con serratura a chiave, piastre di fondo, montanti e guide DIN porta apparecchiature,
pannelli preforati e ciechi di tipo modulare, kit per montaggio interruttori scatolati, staffe per ancoraggio a parete, sistema
di ripartizione degli interruttori derivati mediante morsettiere modulari ovvero barrette di ripartizione, spazio per
morsettiere componibili sulle linee in uscita, barretta di terra, cablaggio con cavo FG17,tutti i componenti di comando,
protezione, automazione e misurazione presenti negli elaborati progettuali, numerazione dei conduttori e delle morsettiere,
canaline, targhette di designazione delle apparecchiature, coprifori, innesto portacavi, accessori di finitura e schema del
quadro elettrico realizzato ed ogni altro onere per fornire I'opera completa e funzionante. 54 MOD IP65- QE-UTA

SpCat 3 - IMPIANTI ELETTRICI

QE-UTA

SOMMANO cad

Fornitura e posa in opera di interruttori scatolati con sganciatore magnetotermico standard 3P+N/2 da 160 A, Ics = 100 %
di Icu, tensione di impiego 380/415 V, 50 Hz, termica regolabile e magnetica fissa, esecuzione 3P o 4P, attacchi anteriori,
compreso montaggio entro quadri di distribuzione di qualsiasi tipo, accessori, cablaggio, morsettiere, capicorda e siglatura
degli interruttori. Icu = 25 kA, 4P, taratura 160 A

SpCat 3 - IMPIANTI ELETTRICI

QEG

SOMMANO cad

Fornitura e posa in opera di blocchi differenziali per interruttori scatolati magnetotermici, tempi d'intervento e sensibilita
regolabili, compreso montaggio, cablaggio, accessori, morsettiere e capicorda. 4P In = 160 A sensibilita da 0,03 a 10 A
SpCat 3 - IMPIANTI ELETTRICI

QEG

SOMMANO cad

Fornitura e posa in opera di punti presa costituiti da frutti di tipo modulare di qualita standard intercambiabili, realizzati con
tubo/guaina flessibile in PVC posati sotto traccia, entro pareti prefabbricate, inclusi conduttori di tipo FS17 da 2,5 mm?2,
scatole portafrutto componibili da incasso modulari, derivazioni dalla linea principale, moduli copriforo, supporti porta
frutto in materiale isolante fissati con viti alle scatole, placche in materiale plastico. L'articolo comprende la formazione di
tracce ed il fissaggio con malta di cemento, i collegamenti, gli accessori. Presa 2P+T 16 A tipo universale con terra laterale
e centrale

SpCat 3 - IMPIANTI ELETTRICI

Prese

SOMMANO cad

Fornitura e posa in opera di punto di alimentazione apparecchiature e componenti in derivazione dalla linea principale,
realizzato con cavo FS17 di sezione fino a 1,5 mm?2 comprese tubazioni predisposte costituite da tubo flessibile in PVC
inclusi brevi tratti di guaina flessibile o di tubo rigido sempre in PVC eseguito sotto traccia, entro pareti prefabbricate, a
controsoffitto o pavimento sopraelevato, inclusa formazione di tracce e fissaggio con malta di cemento, piccoli fori,
collegamenti ed accessori. Per ogni punto a 5 conduttori

SpCat 3 - IMPIANTI ELETTRICI

Fan coil

SOMMANO cad

1,00

1,00

1,00

1,00

1,00

1,00

1,00

1,00

160,00

160,00

20,00

20,00

A RIPORTARE

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

45
62.5.Q73.03.
B

46
62.5.QZ1.01.
D

47
62.5.QZ1.11.
A

48
62.5.QZ1.12.
A

49
NP.IE.006

50
63.6.QZ3.01.
F

51
NP.IE.014

Fornitura e posa in opera di termostati e cronotermostati ambiente di tipo modulare posti in opera entro cassette portafrutto
modulari compresi collegamenti, accessori, opere di finitura. Cronotermostato ambiente elettronico di tipo standard, con
commutazione riscaldamento/condizionamento

SpCat 3 - IMPIANTI ELETTRICI

Fancoil

SOMMANO cad

Fornitura e posa in opera di punti di comando costituiti da frutti di tipo modulare di qualita standard intercambiabili,
realizzati con tubo/guaina flessibile in PVC posati sotto traccia, entro pareti prefabbricate, a controsoffitto, inclusi
conduttori di tipo FS17 da 1,5 mm?, scatole portafrutto componibili da incasso modulari, derivazioni dalla linea principale,
collegamenti tra i punti di comando e verso i punti luce, moduli copriforo, supporti porta frutto in materiale isolante fissati
con viti alle scatole, placche in materiale termoplastico colori a scelta della Direzione Lavori. L'articolo comprende la
formazione di tracce ed il fissaggio con malta di cemento, i collegamenti, gli accessori. Con pulsante

SpCat 3 - IMPIANTI ELETTRICI

Comandi

SOMMANO cad

Fornitura e posa in opera di punti luce realizzati con tubo/guaina flessibile in PVC posato sotto traccia o entro pareti
prefabbricate, inclusi conduttori di tipo FS17 da 1,5 mm?, scatole e collegamenti con i punti di comando. L'articolo
comprende la formazione di tracce ed il fissaggio con malta di cemento, i collegamenti, gli accessori. Per ogni punto luce
con una accensione

SpCat 3 - IMPIANTI ELETTRICI

Punti luce

SOMMANO cad

Fornitura e posa in opera di punti luce realizzati con tubo in PVC pesante rigido/guaina flessibile posato a vista o entro
controsoffitti con grado di protezione minimo IP54, conduttori di tipo FS17 da 1,5 mm?, comprese scatole da parete,
collegamenti con i punti di comando. L'articolo comprende le derivazioni dalla linea principale, la formazione di brevi
tracce e piccoli fori, il fissaggio delle tubazioni con supporti a collare, i collegamenti, gli accessori. Per ogni punto luce con
una accensione

SpCat 3 - IMPIANTI ELETTRICI

Punti luce

SOMMANO cad

Fornitura e posa in opera di rilevatore di movimento (PIR) con Controllo automatico dell'illuminazione in funzione della
presenza e della luminosita,Angolo di rilevamento 180° Per esterni Testa del rivelatore pud essere ruotato di 15° verso
l'alto, di 60° verso il basso, di 90° verso sinistra/destra e verso il bassoPossibilita di impostare valore di commutazione
luminosita e tempo di coda Possibilita di limitazione del range di rilevamento tramite i adesiviMisurazione in luce mista
adatta per il controllo di lampade fluorescenti, a incandescenza, a alogene e LED Funzione test per controllare il range di
rivelamento Montaggio semplice della basetta da innesto. Compresa nella voce linee elettriche di collegamento necessarie,
tubazioni, esecuzione degli allacci e ogni altro onere necessario a fornire l'opera completa e funzionante.

SpCat 3 - IMPIANTI ELETTRICI

Sensori di movimento

SOMMANO cadauno

Fornitura e posa in opera di apparecchio illuminante di sicurezza con dispositivo di autodiagnosi e gestione centralizzata
tramite centralina a microprocessore, realizzato in materiale plastico, completo di lampade fluorescenti, grado di protezione
IP40, doppio isolamento, marchio F, filo incandescente 650 °C, batterie al nikel-cadmio con tempo di ricarica pari a 12 ore,
led di segnalazione ed indicazione malfunzionamenti, alimentazione 230 V 50 Hz, conformi alle norme CEI EN 60598-2-
22. L'articolo comprende e compensa la programmazione dell'apparecchio nell'ambito della gestione centralizzata, accessori
di fissaggio, collegamenti elettrici, staffe di fissaggio e pittogrammi adesivi conformi a normativa di settore. Da 24 W
autonomia 1 ora

SpCat 3 - IMPIANTI ELETTRICI

Illuminazione d'emergenza

SOMMANO cad
Esecuzione di tutti gli allacci e collegamenti elettrici delle apparecchiature previste a progetto dell'impianto di riscaldamento

e di climatizzazione fornite da terzi, comprese nelle voce quota parte di linee elettriche, punti di comando, elettrovaldole,
unita interne, esterne, caldaie e oneri di programmazione e collaudo, Compresa nella voce ogni altro onere per fornire

20,00

20,00

25,00

25,00

30,00

30,00

50,00

50,00

8,00

8,00

30,00

30,00

A RIPORTARE

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

52
NP.IE.007

53
64.5.Q71.25.
B

54
64.5.QZ1.25.
C

55
64.5.Q71.25.
E

56
64.5.QZ1.25.
G

57
64.5.Q72.04

58
64.5.Q72.01.
B

l'opera completa e funzionante.
SpCat 3 - IMPIANTI ELETTRICI
Allacci impianti meccanici

SOMMANO a corpo

Fornitura e posa in opera di armadio rack 19" 800x800 mm di base, costituito da struttura in lamiera di acciaio piegata e
saldata con rivestimento a base di poliestere, grado di protezione IP20, completo zoccolo di base, fondo e tetto forati e
completi di piastre piene/con passacavi/con fori d'aerazione, anelli di sollevamento, porta frontale trasparente, reversibile,
angolo di apertura di 180° completa di serratura con chiave, pannelli posteriori e laterali di facile rimozione e per completa
accessibilita, piedini regolabili antivibrazione, coperture laterali verticali, 2 montanti da 19" anteriori e posteriori montati
all'interno della struttura con la possibilita di regolazione in profondita, kit di affiancamento ad altri armadi, traverse di
profondita, montanti parziali, traverse, canalina metallica passacavi completa di elementi di sostegno, anelli, collari,sistemi
passacavi per l'organizzazione orizzontale o verticale dei cordoni di permutazione incluse viti e rondelle per il fissaggio, 2
ripiani estraibili, tasche porta schemi, connessioni di terra, raccordi con i portacavi previsti, esecuzione e costruzione in
accordo alle CEI EN 50173, CEI EN 50174. Sviluppo in altezza 42 unita

SpCat 3 - IMPIANTI ELETTRICI

Armadio rack

SOMMANO cad

Fornitura e posa in opera di accessori per armadi e cassette da utilizzare nella realizzazione di cablaggio strutturato,
completi di minuterie, complementi per la corretta installazione, collegamenti elettrici ove necessario, esecuzione e
costruzione in accordo alle CEI EN 50173, CEI EN 50174. Ripiano 19" forato fisso di altezza 1 unita

SpCat 3 - IMPIANTI ELETTRICI

Armadio rack

SOMMANO cad

Fornitura e posa in opera di accessori per armadi e cassette da utilizzare nella realizzazione di cablaggio strutturato,
completi di minuterie, complementi per la corretta installazione, collegamenti elettrici ove necessario, esecuzione e
costruzione in accordo alle CEI EN 50173, CEI EN 50174. Ripiano 19" forato estraibile comprensivo di guida supporti
SpCat 3 - IMPIANTI ELETTRICI

Armadio rack

SOMMANO cad

Fornitura e posa in opera di accessori per armadi e cassette da utilizzare nella realizzazione di cablaggio strutturato,
completi di minuterie, complementi per la corretta installazione, collegamenti elettrici ove necessario, esecuzione e
costruzione in accordo alle CEIEN 50173, CEI EN 50174. Sistemi di ventilazione fino a 400 m3h

SpCat 3 - IMPIANTI ELETTRICI

Armadio rack

SOMMANO cad

Fornitura e posa in opera di accessori per armadi e cassette da utilizzare nella realizzazione di cablaggio strutturato,
completi di minuterie, complementi per la corretta installazione, collegamenti elettrici ove necessario, esecuzione e
costruzione in accordo alle CEI EN 50173, CEI EN 50174. Piastra con interruttore e termostato per la ventilazione

SpCat 3 - IMPIANTI ELETTRICI

Armadio rack

SOMMANO cad

Fornitura e posa in opera di pannello di alimentazione 19" a 8 prese UNEL completo di interruttore e scaricatore di
sovratensione in classe C compresi collegamenti con la rete elettrica.

SpCat 3 - IMPIANTI ELETTRICI

Armadio rack

SOMMANO cad

Fornitura e posa in opera entro quadri 19" di pannelli di permutazione completi o assemblati a 24 porte comprensivi di
prese RJ45 e relativi accessori per la loro protezione dalla polvere e per la loro identificazione, esecuzione e costruzione in
accordo alle CEI EN 50173 CEI EN 50174. Con prese RJ45 cat. 6 UTP

SpCat 3 - IMPIANTI ELETTRICI

Armadio rack

1,00

1,00

1,00

1,00

2,00

2,00

2,00

2,00

1,00

1,00

1,00

1,00

3,00

3,00

6,00

A RIPORTARE

6,00

COMMITTENTE:
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Num.Ord IMPORTI
T:Riﬂ': " DESIGNAZIONE DEI LAVORI Quantita
unitario TOTALE
RIPORTO 6,00
SOMMANO cad 6,00
59 Fornitura posa in opera ed identificazione di patch cord UTP flessibili, non schermate, in categoria 6. 2 m
NP.IE.005 |SpCat3 - IMPIANTI ELETTRICI
Armadio rack 150,00
SOMMANO m 150,00
60 Fornitura e posa in opera entro cassetta predisposta di prese terminali RJ45 in categoria 6 compresi adattatori per serie
64.5.QZ3.02. |civile, attestazione ed etichettatura delle prese sia in campo che in corrispondenza del permutatore in accordo alle CEI EN
A 50173-CEI EN 50174, la documentazione delle prestazioni e certificazione dellimpianto in accordo all'Allegato 12 del
D.M. 314/92, 1a realizzazione di tavole grafiche rappresentative del posizionamento delle prese e della loro identificazione
numerica. Presa UTP
SpCat 3 - IMPIANTI ELETTRICI
Prese UTP 130,00
SOMMANO cad 130,00
61 Fornitura e posa in opera entro quadri 19" di pannelli di permutazione completi o assemblati a 24 porte comprensivi di
64.5.QZ2.01. |prese RJ45 e relativi accessori per la loro protezione dalla polvere e per la loro identificazione, esecuzione e costruzione in
B accordo alle CEI EN 50173 CEI EN 50174. Con prese RJ45 cat. 6 UTP
SpCat 3 - IMPIANTI ELETTRICI
TVCC 1,00
SOMMANO cad 1,00
62 Fornitura e posa in opera di cavi LAN UTP categoria 6 conformi alle norme CEI EN 50173, ISO/IEC 11801, CEI EN
64.6.0H5.24.|50288-6-1, costituiti da 4 coppie di conduttori in rame AWG 23/1 twistati senza schermatura, banda passante 250 MHz,
B guaina in PVC autoestinguente CEI 20-35 o LSZH, posati in accordo a CEI EN 50174 entro portacavi, completi di fascette,
ancoraggi, raccordi ai componenti dell'impianto da realizzare ed ai terminali, compresa identificazione del cavo. Cavo UTP
guaina LSZH cat. 6
SpCat 3 - IMPIANTI ELETTRICI
TVCC 150,00
SOMMANO m 150,00
63 Fornitura e posa in opera entro cassetta predisposta di prese terminali RJ45 in categoria 6 compresi adattatori per serie
64.5.QZ3.02. |civile, attestazione ed etichettatura delle prese sia in campo che in corrispondenza del permutatore in accordo alle CEI EN
A 50173-CEI EN 50174, la documentazione delle prestazioni e certificazione dellimpianto in accordo all'Allegato 12 del
D.M. 314/92, 1a realizzazione di tavole grafiche rappresentative del posizionamento delle prese e della loro identificazione
numerica. Presa UTP
SpCat 3 - IMPIANTI ELETTRICI
TVCC 5,00
SOMMANO cad 5,00
64 Fornitura e posa in opera di punto di alimentazione apparecchiature e componenti in derivazione dalla linea principale,
62.5.QZ3.04. |realizzato con cavo FS17 di sezione fino a 1,5 mm? comprese tubazioni predisposte costituite da tubo flessibile in PVC
B inclusi brevi tratti di guaina flessibile o di tubo rigido sempre in PVC esecuzione sotto traccia, entro pareti prefabbricate, a
controsoffitto o pavimento sopraelevato, inclusa formazione di tracce e fissaggio con malta di cemento, piccoli fori,
collegamenti ed accessori. Per ogni punto a 3 conduttori
SpCat 3 - IMPIANTI ELETTRICI
Punti di alimentazione controllo accessi 20,00
SOMMANO cad 20,00
65 Posa in opera ed esecuzione di tutti gli allacci e collegamenti elettrici delle apparecchiature previste a progetto dell'impianto
NP.IE.O15 controllo accessi, TVCC, diffusione sonora fornite da terzi, comprese nelle voce quota parte di linee elettriche, punti di
comando, diffusori, eletrtoserrature, telecamere ecc.. esclusi oneri di programmazione, compresa nella voce ogni altro onere
per fornire I'opera completa e funzionante.
SpCat 3 - IMPIANTI ELETTRICI
Allacciamenti impianti speciali 1,00
SOMMANO a corpo 1,00

A RIPORTARE

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

66
68.2.Q72.01

67
68.2.Q72.03

68
68.2.QZ8.01

69
145018

70
68.2.Q72.05

71
68.2.Q72.06

72
NP.IE.009

Fornitura e posa in opera di rivelatore di fumo adatto ad essere collegato ad una centrale di tipo analogico con
identificazione individuale del rivelatore in allarme, protetto contro la rimozione, completo di led indicatore di allarme
integrato nel rivelatore per la segnalazione locale degli allarmi, emissione del segnale di manutenzione nel caso la camera
ottica si sporchi, dispositivo di isolamento di corto circuiti di linea e di uscita per ripetitore ottico remoto, tensione di
lavoro: 15 + 28 Vdc, grado di protezione minimo IP43, conforme a Norme EN 54 - 7/9 inclusa programmazione e messa in
servizio ed accessori.

SpCat 3 - IMPIANTI ELETTRICI

Rilevatori antincendio

SOMMANO cad

Fornitura e posa in opera di pulsante di allarme adatto ad essere collegato ad una centrale di tipo analogico con
identificazione individuale del pulsante, attivazione mediante azione su lastra di materiale plastico trasparente con punto di
rottura, led rosso per l'indicazione locale dello stato di attivazione, grado di protezione minimo IP4X. L'articolo comprende
e compensa il montaggio in orizzontale e/o verticale, programmazione, messa in servizio, collegamenti con le
configurazioni previste, accessori di installazione, fornitura confezione da 10 lastre di ricambio.

SpCat 3 - IMPIANTI ELETTRICI

Pulsanti

SOMMANO cad

Fornitura e posa in opera di pannello di allarme incendio costituito da cassonetto luminoso completo di schermo dotato di
diciture su sfondo rosso visibili a cassonetto attivo, completo di avvisatore acustico piezoelettrico, lampade ad
incandescenza e luce fissa, alimentazione 12/24 Vcc, potenza acustica 60 dB ad 1 metro, programmazione e messa in
servizio compresi collegamenti ed oneri di installazione.

SpCat 3 - IMPIANTI ELETTRICI

Sirene da loop

SOMMANO cad

IMPIANTI RIVELAZIONE INCENDI ACCESSORI Segnalatore ottico a led, per singolo rivelatore; compresa l'attivazione
dell'impianto Segnalatore ottico a led, per singolo rivelatore; compresa l'attivazione dell'impianto

SpCat 3 - IMPIANTI ELETTRICI

Ripetitori led

SOMMANO cad

Fornitura e posa in opera di modulo di uscita per sistema di rivelazione incendi analogico, idoneo ad asservimenti di
installazioni antincendio decentralizzate, equipaggiato con elettronica controllata da microprocessore, compresa
programmazione, messa in servizio ed accessori.

SpCat 3 - IMPIANTI ELETTRICI

Moduli uscita

SOMMANO cad

Fornitura e posa in opera di modulo di ingresso per sistema di rivelazione incendi analogico in grado di acquisire lo stato di
un segnale digitale, equipaggiato con elettronica controllata da microprocessore, compresa programmazione, messa in
servizio ed accessori.

SpCat 3 - IMPIANTI ELETTRICI

Moduli ingressi

SOMMANO cad

Fornitura e posa in opera di alimentatore supplementare a servizio dell'impianto di rivelazione incendi Caratteristiche
generali:-Certificato CPR in accordo alla Normativa EN 54-4- Ricarica di due accumulatori da 17Ah- Contenitore metallico
con indicazione a led del corretto funzionamento- Led per segnalazioni di presenza rete, batteria bassa, batteria ok,
sovratensione batteria e guasto generale - Micro contatto per controllo apertura- Rele per invio segnalazione di anomalia e
rele per segnalazione di mancanza rete- Ponticelli di programmazione per ritardo segnalazione di mancanza rete Specifiche
tecniche:- Tensione di rete 230Vca - Tensione di funzionamento 27,6Vcc- Accumulatori 2 da 17Ah - Corrente nominale
SA - Corrente max per carichi 4A - Uscite 3 con corrente max ciascuna di 1, -Corrente max per batteria 1A- Uscite rele 2
per guasto e mancanza rete (ritardato) - Temperatura di funzionamento da -5°C a +40°C - Dimensioni 430 x 375 x 120.
Compresi batterie e tutti gli accessori necessari a fornire 1'opera completa.Marca:Notifier ALI-50 o similare.

SpCat 3 - IMPIANTI ELETTRICI

Alimentatore

SOMMANO cad

35,00

35,00

6,00

6,00

6,00

6,00

15,00

15,00

2,00

2,00

2,00

2,00

1,00

1,00

A RIPORTARE

COMMITTENTE:
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Parziale IMPIANTI ELETTRICI (SpCat 3) euro

Num.Ord IMPORTI
TXRiFFA DESIGNAZIONE DEI LAVORI Quantita
unitario TOTALE
RIPORTO
73 Fornitura e posa in opera di diffusore di suono installabile a parete e soffitto, per impianti di sonorizzazione a tensione
64.3.QZ1.01. |costante 100-70-25 V, costituito da corpo in materiale plastico, griglia metallica di protezione, altoparlante doppio cono a
B gamma estesa, dispositivo di regolazione della potenza diffusa, compresi accessori di fissaggio e collegamenti. Potenza
nominale 10 W (10-5-2,5-1,25-0,63 W)
SpCat 3 - IMPIANTI ELETTRICI
Evac 20,00
SOMMANO cad 20,00

A RIPORTARE

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

74
NP.CI1.001

75
NP.CLO10

76
NP.CLO11

77
NP.CI1.013

78
NP.CL002

79
NP.CL003

CORPI ILLUMINANTI (SpCat 4)

Fornitura e posa in opera di sistema di gestione DALI DIGIDIM Router Gestisce e interconnette le seguenti reti: - due reti
DALI da 64 Indirizzi. Mediante rete Ethernet standard & possibile collegare tra loro fino ad oltre 100 Digidim Router
ottenendo una rete espansa. Alimentatore DALI integrato da 250 mA (per ciascuna rete). Programmazione in ambiente
windows mediante software dedicato - Designer. Digidim Router ed Imagine Router possono essere interconnessi sulla
stessa rete Ethernet, compresa nella voce alimentatori DALLI interfacce, linee elettriche, vie di posa, oneri per la verifica il
collaudo e la programmazione, software,licenze ed ogni altro onere per fornire l'opera completa e funziona.

SpCat 4 - CORPI ILLUMINANTI

Sistema di gestione DALI

SOMMANO cadauno

Fornitura e posa in opera di modulo di emergenza integrato negli apparecchi led per la continuita di funzionamento in caso
di mancanza di tensione di rete, autonomia minima 1H, funzionamento SE, compresa nella voce batterie, linee elettriche,
vie di posa, oneri per la verifica il collaudo e la programmazione ed ogni altro onere per fornire 'opera completa e funziona.
SpCat 4 - CORPI ILLUMINANTI

Moduli d'emergenza integrati

SOMMANO cadauno

Fornitura e posa in opera di modulo miniaturizzato Mini input unit sistema DIGIDIM o IMAGINE a 4 ingressi per
collegare pulsanti normalmente aperti di terze parti. Le funzioni degli ingressi possono essere modificate tramite software -
Toolbox o Designer. Installabile nel retrofrutto, dietro a dispositivi tradizionali compresa nella voce linee elettriche, vie di
posa, oneri per la verifica il collaudo e la programmazione ed ogni altro onere per fornire l'opera completa e funziona.
SpCat 4 - CORPI ILLUMINANTI

Moduli ingressi DALIL

SOMMANO cadauno

Fornitura e posa in opera di sensore di luminosita PIR DALI HELVAR Multisensore DIGIDIM 312 Morsetti doppi con
terminali accoppiati per agevolare i collegamenti, cavo a 2 fili 0,5 mm?2 - 1,5 mm2. Lunghezza massima 300 m.Controllo
locale: Filo al pulsante locale: 2 fili 0,5 mm?2 - 1,5 mm2. Lunghezza massima 50 m Alimentazione DALIl Assorbimento da
rete DALI: 15 mA Temperatura ambiente: 0 ...50°CUmidita relativa: 90% max, senza condensaTemperatura di
immagazzinamento: -10°C ... 70°CFinitura: Plastica bianca satinataPeso: 48 g, 54g con serracavo Conformita e norme
EMC Emissioni: EN 61 547 Immunita: EN 55 015 Sicurezza: EN 60 950 Classificazione IP: 30 Isolamento: 4kV compresa
nella voce moduli led, telo di copertura, supporti, alimentatori DALIL, linee elettriche, vie di posa, opere edili, oneri per la
verifica il collaudo e la programmazione ed ogni altro onere per fornire l'opera completa e funziona. Marca: PIR DALI
HELVAR Multisensore DIGIDIM 312 o similare.

SpCat 4 - CORPI ILLUMINANTI

Sensori

SOMMANO cadauno

Fornitura e posa in opera di sistema lineare 48V Materiale: Profilo in alluminio estruso, verniciatura a polvere; tappi finali
in policarbonato senza viti a vista Materiale ottica: Modulo con 3 proietori Installazione: Soffitto (C) Angolo luminoso: 45 °
Flusso luminoso nominale apparecchio: 1550 Im Flusso luminoso apparecchio: 1529 Im Potenza: 14 W Temperatura colore
del Led: 3000 K Indice di resa cromatica: 80 Tolleranza cromatica (step McAdam): 2 Fattore di manutenzione: 50000h L8O
B10 at 25°C Driver: Driver non incluso, ordinare separatamente Materiale: Alluminio, verniciatura a polvere Materiale
ottica: Policarbonato metallizzato tramite laccatura, distribuzione uniforme della luce - Fascio luminoso 45° Protezione IP:
P20 COLORE CORPO compresa nella voce alimentatori DALI linee elettriche, vie di posa,opere edili, oneri per la
verifica il collaudo e la programmazione ed ogni altro onere per fornire l'opera completa e funziona. Marca: Lynar C/S
L3000 mm matte black/white + 3 x spot o similare.

SpCat 4 - CORPI ILLUMINANTI

Corpi illuminanti

SOMMANO cadauno

Fornitura e posa in opera di lampada da parete con specifice Ottica: Diffusore opale satinato Flusso luminoso nominale
apparecchio: 3000 Im Flusso luminoso apparecchio: 3042 Im Flusso luminoso apparecchio per metro: 1480 Im/m Potenza:
34 W Consumo al metro: 17 W/m Temperatura colore del Led: 3000 K Indice di resa cromatica: 90 Tolleranza cromatica
(step McAdam): 2 Fattore di manutenzione: 50000h L90 B10 at 25°C Driver: LED driver con output fisso - on/off
Materiale: Profilo in alluminio estruso, verniciatura a polvere; tappi finali in policarbonato senza viti a vista Materiale
ottica: Diffusore in policarbonato opale satinato compresa nella voce alimentatori DALI, linee elettriche, vie di posa,opere
edili, oneri per la verifica il collaudo e la programmazione ed ogni altro onere per fornire l'opera completa e funziona.
Marca: Kalis W 55 SOP 3000 Im 34 W 930 L2059 mm FO IP44 silver aluminium o similare.

SpCat 4 - CORPI ILLUMINANTI

1,00

1,00

24,00

24,00

10,00

10,00

8,00

8,00

7,00

7,00

A RIPORTARE

COMMITTENTE:
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TARIFFA

DESIGNAZIONE DEI LAVORI

Quantita

IMPORTI

unitario TOTALE

RIPORTO

80
NP.CL004

81
NP.CL005

82
NP.CL006

83
NP.CL007

84
NP.CL008

Corpi illuminanti

SOMMANO cadauno

Fornitura e posa in opera di lampada da incaso con specifice Ottica: LDP - Low glare diffused prismUGR<19 Flusso
luminoso nominale apparecchio: 2700 Im Flusso luminoso apparecchio: 2702 Im Flusso luminoso apparecchio per metro:
1600 Im/m Potenza: 25.4 W Consumo al metro: 15 W/m Temperatura colore del Led: 3000 K Indice di resa cromatica: 90
Tolleranza cromatica (step McAdam): 2 Fattore di manutenzione: 50000h L90 B10 at 25°C Driver: LED driver
dimmerabile DALI Materiale: Profilo in alluminio estruso, verniciatura a polvere; tappi finali in policarbonato senza viti a
vista Materiale ottica: LDP (UGR<19) Protezione IP: IP20, IP44 Lato esterno Colour: WH compresa nella voce
alimentatori DALI, linee elettriche, vie di posa,opere edili, oneri per la verifica il collaudo e la programmazione ed ogni
altro onere per fornire l'opera completa e funziona. Marca: Gyon RV LDP 2700 Im 25 W 930 L1722 mm DALI IP44 white
o similare.

SpCat 4 - CORPI ILLUMINANTI

Corpi illuminanti

SOMMANO cadauno

Fornitura e posa in opera di lampada a soffito con specifice ottica: Ottica lineare con abbagliamento ridotto, lente 60° in
acrilico ad alta efficienza, parabola nera Flusso luminoso nominale apparecchio: 3300 Im Flusso luminoso apparecchio:
3333 Im Potenza: 28 W Temperatura colore del Led: 3000 K Indice di resa cromatica: 90 Tolleranza cromatica (step
McAdam): 3 Fattore di manutenzione: 50000h L80 B10 at 25°C Driver: LED driver con output fisso - on/off Alimentatore:
230V 50Hz Materiale: Lamiera d'acciaio, verniciatura a polvere Materiale ottica: Ottica in policarbonato metallizzato
tramite laccatura, distribuzione uniforme della luce Protezione IP: IP20 Colour: WH compresa nella voce alimentatori
DALL, linee elettriche, vie di posa,opere edili, oneri per la verifica il collaudo e la programmazione ed ogni altro onere per
fornire I'opera completa e funziona. Marca: Demi C LGOW60 3300 Im 28 W 930 FO 1200x300 mm IP20 o similare.
SpCat 4 - CORPI ILLUMINANTI

Corpi illuminanti

SOMMANO cadauno

Fornitura e posa in opera di lampada a incaso con specifice Ottica: Diffusore opale satinato Flusso luminoso nominale
apparecchio: 1150 Im Flusso luminoso apparecchio: 1149 Im Potenza: 13 W Temperatura colore del Led: 3000 K Indice di
resa cromatica: 90 Tolleranza cromatica (step McAdam): 3 Fattore di manutenzione: 50000h L80 B10 at 25°C Driver:
Driver non incluso, ordinare separatamente Materiale ottica: Diffusore in policarbonato opale satinato Protezione IP: IP20,
IP44 Lato esterno Colour housing: WHM compresa nella voce alimentatori DALI, linee elettriche, vie di posa, opere edili,
oneri per la verifica il collaudo e la programmazione ed ogni altro onere per fornire l'opera completa e funziona. Marca:
Nola RV RGm SOP 600-1150 Im 6-13 W 250-500 mA 25 V 930 IP44 matte white/matte black o similare.

SpCat 4 - CORPI ILLUMINANTI

Corpi illuminanti

SOMMANO cadauno

Fornitura e posa in opera di lampada a Installazione: Soffitto o parete (C) Ottica: Diffusore opale satinato Flusso luminoso
nominale apparecchio: 2100 Im Flusso luminoso apparecchio: 2117 Im Potenza: 23 W Temperatura colore del Led: 3000 K
Indice di resa cromatica: 90 Tolleranza cromatica (step McAdam): 3 Fattore di manutenzione: 50000h L90 B10 at 25°C
Driver: LED driver con output fisso - on/off Alimentatore: 230V 50Hz Materiale: Profilo in alluminio estruso, verniciatura
a polvere Materiale ottica: Diffusore in PMMA opale satinato Protezione IP: IP43, IP40 Installato a parete Protezione IK:
IKO5 Colour: WH compresa nella voce alimentatori DALI linee elettriche, vie di posa, opere edili, oneri per la verifica il
collaudo e la programmazione ed ogni altro onere per fornire I'opera completa e funziona. Marca: Karo C 400 SOP 2100 Im
23 W 930 FO IP43 white o similare.

SpCat 4 - CORPI ILLUMINANTI

Corpi illuminanti

SOMMANO cadauno

Fornitura e posa in opera di lampada da soffito Ottica: Diffusore opale satinato Flusso luminoso nominale apparecchio:
4000 Im Flusso luminoso apparecchio: 4009 Im Flusso luminoso apparecchio per metro: 1480 Im/m Potenza: 43 W
Consumo al metro: 16 W/m Temperatura colore del Led: 3000 K Indice di resa cromatica: 90 Tolleranza cromatica (step
McAdam): 2 Fattore di manutenzione: 5S0000h L90 B10 at 25°C Driver: LED driver dimmerabile DALI Materiale: Profilo
in alluminio estruso, verniciatura a polvere; tappi finali in policarbonato senza viti a vista Materiale ottica: Diffusore in
policarbonato opale satinatocompresa nella voce alimentatori DALL linee elettriche, vie di posa, opere edili, oneri per la
verifica il collaudo e la programmazione ed ogni altro onere per fornire 'opera completa e funziona. Marca: Kalis Line C/S
65 LIN SOP 4000 Im 43 W 930 L2709 mm DALI IP20 white o similare.

SpCat 4 - CORPI ILLUMINANTI

Corpi illuminanti

SOMMANO cadauno

2,00

2,00

2,00

2,00

1,00

1,00

6,00

6,00

2,00

2,00

8,00

8,00

A RIPORTARE

COMMITTENTE:
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Num.Ord IMPORTI
T:RiFFA DESIGNAZIONE DEI LAVORI Quantita
unitario TOTALE
RIPORTO
85 Fornitura e posa in opera corpo illuminante diffuso apparechio acustico di grandi dimensioni con luce TW DALI con UGR
NP.CL009 min 18 2700K-6500K con driver esterno centralizzato INTRA LIGHTING ACUSTO BIG compresa nella voce moduli led,
telo di copertura, supporti, alimentatori DALI linee elettriche, vie di posa, opere edili, oneri per la verifica il collaudo e la
programmazione ed ogni altro onere per fornire l'opera completa e funziona. Marca: INTRA LIGHTING ACUSTO BIG
LIGHT CEILING "1" 16501/m2 o similare.
SpCat 4 - CORPI ILLUMINANTI
Corpi illuminanti 310,00
SOMMANO m2 310,00

Parziale CORPI ILLUMINANTI (SpCat 4) euro

Parziale LAVORI A MISURA euro

TOTALE euro

A RIPORTARE

COMMITTENTE:




pag. 18

Totale SUPER CATEGORIE euro

Num.Ord IMPORTI
TZRiFFA DESIGNAZIONE DEI LAVORI ]
TOTALE
RIPORTO
Riepilogo SUPER CATEGORIE
001 VIE DI POSA GENERALI
002 LINEE ELETTRICHE
003 IMPIANTI ELETTRICI
004 CORPI ILLUMINANTI

A RIPORTARE

COMMITTENTE:
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Num.Ord.
TARIFFA

DESIGNAZIONE DEI LAVORI

IMPORTI

TOTALE

RIPORTO

NOTE

Oneri a carico dell'installatore.

Nella formulazione del prezzo offerto l'impresa deve tener conto che tutti i lavori a corpo sono gia comprensivi, anche se non espressamente
indicato, degli oneri relativi a:

- Oneri per la sicurezza;

- Oneri necessari all’esecuzione dei lavori in orari festivi e/o notturni qualora la Committenza lo esigesse;

- Qualsiasi onere necessario a diminuire le interferenze durante 1’esecuzione dei lavori con le attivita svolte all’interno della struttura;

- assistenze edili per tracce, nicchie e fori anche con carotatrice;

- trasporti a qualunque distanza e movimentazione all'interno del cantiere;

- sollevamento e tiro in sito a qualunque altezza e anche con l'ausilio di mezzi speciali;

- sistemazione, accatastamento e pulizia materiali di recupero, oneri di discarica;

- ogni onere per nolo e manutenzione di tutti i macchinari necessari alle lavorazioni anche se speciali;

- ripristini delle aree eventualmente danneggiate durante l'intervento;

- rifacimento di lavorazioni non eseguite correttamente;

- pulizia giornaliera dei locali;

- la programmazione, la verifica, il collaudo e la messa in funzione di tutti gli impianti elettrici previsti;

-il rilascio e il deposito della dichiarazione di conformita comprensiva di tutti gli allegati obbligatori come schede tecniche dei materiali installati,
schemi planimetrici, unifilari e ASBUILT, ecc..

Trieste, 13/02/2024

Il Tecnico
per.ind. Daniele Tripaldi

A RIPORTARE

COMMITTENTE:




